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SECTION I - INVITATION TO TENDER

DATE: JULY 2019

1.1

1.2

1.3

14

1.5

The Kenya Power Pension Fund (KPPF) invites bids from eligible tenderers for SUPPLY,
INSTALLATION AND COMMISSIONING OF DATA CENTRE, UNIFIED COMMUNICATION
NETWORK, AUDIO VISUAL, VIDEO CONFERENCING, QUEUE MANAGEMENT SYSTEM
TENDER NUMBER KPPF/PROC/2-A/03/19

Tendering will be conducted through the Bidding procedures specified in the Public
Procurement and Asset Disposal Act, 2015, the Public Procurement and Disposal
Regulations, 2006 and Amendment Regulations (2013) Nos. 106 and 114.

Interested firms may obtain further information on the Tenders Documents, from the Fund's
website www.kppf.co.ke orthe Fund's Office at the following address;

Procurement Officer,

Kenya Power Pension Fund Offices, Stima Plaza Annex, Kolobot Road, Parklands
P.0 Box 1548 — 00600

Nairobi, Kenya.

Tel No: 254-20-3201020 / +254 711 031 020

Email: tenders@kppf.co.ke

Information downloaded from www.kppf.co.ke is FREE OF CHARGE and bidders may
register their submissions via email address tenders@kppf.co.ke

Completed tender documents are to be enclosed in plain sealed envelopes marked with the
Tenderreference number “TENDER NO. KPPF/PROC/2-A/03/19" and tender name “SUPPLY,
INSTALLATION AND COMMISSIONING OF DATA CENTRE, UNIFIED COMMUNICATION
NETWORK, AUDIO VISUAL, VIDEO CONFERENCING, QUEUE MANAGEMENT SYSTEM” and
be deposited in the Tender Box next to the lift lobby located at Stima Plaza Annex, Ground
Floor, Kolobot Road, Nairobi, Kenya so as to be received on or before Tuesday, 20™ August
2019 at 11:30 AM (“the tender Submission Deadline”).
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Any duly sealed tender documents which are bulky and cannot fit into the Tender Box shall
be received only between 8.00 a.m. and 11.30 a.m. at the Fund’s Offices, Stima Plaza Annex,
3" Floor Ndovu Meeting Room on the tender submission deadline. Bidders who submit
documents in accordance with this paragraph must sign the submission register for bulky

Tender documents which will be availed at the time and place of submission.
Tenders will be opened promptly thereafter.

All tenderers whose tenders will have been received before the closing date and time will
be advised of the results of their tender submissions

Prices quoted should be inclusive of all taxes and levies (where applicable) and must be in
Kenya Shillings or another currency that is freely convertible in Kenya (for Foreign bidders)
and shall remain valid for One Hundred Twenty (120) days from the Bid Submission
Deadline.

The Tender Security shall be an Original Bank guarantee issued by a commercial bank
licensed by the Central Bank of Kenya and MUST be submitted with Tender documents.
The Tender Security must be in the form specified under this clause and must be issued for
the benefit of KPPF in the amount of Kshs. 500,000.00 (Five Hundred Thousand Kenya
Shillings only).

Pre-Bid Meeting

There will be a pre-bid meeting to be held on site, at Stima Plaza Annex ,Parklands, Nairobi,
Kenya on 8™ August 2019 at 11:30 am. Non-attendance during the pre-bid meeting will lead
to disqualification of the Tender.

The Fund reserves the right to conduct due diligence and, for that purpose, to contact any
government or other agency in order to satisfy itself of the eligibility and/or suitability of any
Bidder, provided that the foregoing shall not be interpreted to excuse any Bidder from
making all disclosures required in the tender documents and the applicable laws.
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OUR PURPOSE

To deliver value and quality of life in retirement for our members

OUR VISION

To be the best-in-class occupational pension scheme in the whole of Africa

CORE VALUES

Integrity

Accontability

Courteous

Stewardship
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SECTION II - TENDER SUBMISSION CHECKLIST

Bidders are advised to clearly label their documents according to the tender submission checklist.

No. ltem Tick Where
Provided

1. Tender Security

2. Duly completed Tender Form

3. Copy of Company or Contractor or Firm's
Registration/Incorporation Certificate

4 PIN Certificate local companies or its equivalent for foreign
companies

5. Copy of Valid Tax Compliance Certificate local companies or
its equivalent for foreign companies

6. Declaration Form

7. Confidential Business Questionnaire (CBQ)

8. Qualification of personnel — CVs, Certified Certificates,
Registration with relevant bodies

9. Proposed work duration

10. Audited Financial Statements - Financial capability

11. Drawings

12. Firm Experience

13. Reference letters from previous clients of the Contractor for
similar works.

14. Priced Bill of Quantities (signed and stamped by bidder)

15. Appendix | - Drawings

16. Specifications- General description of material and
workmanship

17. Any other document or item required by the Tender
Document. (The Tenderer shall specify such other documents
or items it has submitted)

*NOTES TO TENDERERS
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1. Valid Tax Compliance Certificate shall be one issued by KRA (Kenya Revenue Authority )
and valid for at least up to the tender closing date. All Tenderers must provide a valid Tax
Compliance Certificate.
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ABBREVIATIONS AND ACRONYMS

1. BDS Bid Data Sheet

2. BQ Bill of Quantities

3. CC Conditions of Contract

4. ICPAK Institute of Certified Public Accountants of Kenya

5. JV Joint Venture

6. KSh./KES Kenya Shillings

1. PM Project Manager

8. PPAD 2015  Public Procurement and Asset Disposal Act, 2015
9. PPDR2006  Public Procurement and Disposal Regulations, 2006
10. PPRA Public Procurement Regulatory Authority

11. VAT Value Added Tax

12. KRA Kenya Revenue Authority

13. LC Letter of Credit

14. TCC Tax Compliance Certificate

15. SCC Special Conditions of Contract
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SECTION I11 - INSTRUCTIONS TO TENDERERS (ITT)

3.1 Definitions
In this tender, unless the context or express provision otherwise requires: -

al

b)

c)
a)

e/

f)

g/

i)

/]

k)

/)

Any reference to any Act shall include any statutory extension, amendment,
modification, re-amendment or replacement of such Act and any rule, regulation or
order made there-under.

“Date of Tender Document” shall be the start date specified on the KPPF tender
document.

“Day” means calendar day and “month” means calendar month.

‘KEBS” wherever appearing means the Kenya Bureau of Standards or its
successor(s) and assign(s) where the context so admits.

“PPRA” wherever appearing means The Public Procurement Regulatory Authority
or its successor(s) and assign(s) where the context so admits.

Reference to “the tender” or the “Tender Document” includes its appendices and
documents mentioned hereunder and any reference to this tender or to any other
document includes a reference to the other document as varied supplemented
and/or replaced in any manner from time to time.

“The Procuring Entity” means The Kenya Power & Lighting Company Limited Staff
Retirement Benefits Scheme or its successor(s) and assign(s) where the context so
admits (hereinafter referred to as Kenya Power Pension Fund abbreviated as KPPF).

“The Tenderer” means the person(s) submitting its Tender for the supply,
installation and commissioning (where applicable) of the goods in response to the
Invitation to Tender.

Where there are two or more persons included in the expression the “Tenderer”,
any act or default or omission by the Tenderer shall be deemed to be an act, default
or omission by any one or more of such persons.

Words importing the masculine gender only, include the feminine gender or (as the
case may be) the neutral gender.

Words importing the singular number only include the plural number and vice-versa
and where there are two or more persons included in the expression the “Tenderer”
the covenants, agreements and obligations expressed to be made or performed by
the Tenderer shall be deemed to be made or performed by such persons jointly and
severally.
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m) KPPF's “authorized person” shall mean its CEQ & Trust Secretary who is designated
by the PPAD Act 2015 to exercise such power, authority or discretion as is required
under the tender and any contract arising therefrom, or such other KPPF staff
delegated with such authority.

n) Citizen contractors-means a person/firm wholly owned and controlled by person(s)
who are citizens of Kenya.

o) Local contractors- a firm shall be qualified as a local contractor if it is registered in
Kenya.
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Eligible Tenderers

This invitation to bid is open to all Bidders

Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict of
interest, if they participated as a consultant in the preparation of the design, documentation
ortechnical specifications of the works that are the subject of this bidding other than as far
as required by the Employer.

The classification of eligibility shall be in accordance with that maintained by Kenya's
National Construction Authority or its successor responsible for the classification of
contractors.

Government or government owned institutions in Kenya may participate only if they are
legally and financially autonomous, if they operate under commercial law, are registered
by the relevant registration board or authorities and if they are not a dependent agency of
the Government.

Local Tenderers i.e. Kenyan registered companies whose operations are based in Kenya
shall satisfy all relevant licensing and/or registration with the appropriate statutory bodies
in Kenya such as the National Construction Authority or the Energy Regulatory Commission.

Tenderers shall provide such evidence of their continued eligibility satisfactory to KPPF as
KPPF may reasonably request.

Tenderers (including all members of a joint venture and subcontractors) shall provide a
statement that they are not associated, or have not been associated in the past, directly or
indirectly, with the Consultant or any other entity that has prepared the design,
specifications, and other documents for this project or being proposed as Project Manager
for this Contract. A firm that has been engaged by the Employer to provide consulting
services for the preparation or supervision of the Works, and any of its affiliates, shall not
be eligible to tender.

In addition, a tenderer is eligible to bid for this contract only if the tenderer satisfies the
following criteria—

a) the tenderer has the legal capacity to enter into a contract for procurement or asset
disposal;

b) the tenderer is not insolvent, in receivership, bankrupt or in the process of being
wound up;

c) the tenderer, if a member of a regulated profession, has satisfied all the professional
requirements;

d) the tenderer and his or her sub-contractor, if any, is not debarred;

e) the tenderer has fulfilled tax obligations;
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f) the tenderer has not been convicted of corrupt or fraudulent practices; and

g) is not guilty of any serious violation of fair employment laws and practices.
Ineligible Tenderers

Notwithstanding any other provisions of this tender, the following are not eligible to
participate in the tender: -

a) KPPF's employees, its Board or any of its committee members.

b) Any Public/State Officer of the Government of the Republic of Kenya (GoK).

c) Any member of a Board or Committee or any department of GoK.

d) Any person appointed to any position by the President of Kenya.

e) Any person appointed to any position by any Cabinet Secretary of GoK.
f) Any tenderer submitting false, inaccurate or incomplete information about their

qualifications.

In addition, the tenderer shall be considered ineligible to bid, where in case of a
corporation, private company, partnership or other body, the tenderer, their spouse, child
or sub-contractor has substantial or controlling interest and is found to be in contravention
of the provisions of section 3.2.7 above.

Despite the provisions of section 3.3.1 and 3.3.2, a tenderer having a substantial or
controlling interest shall be eligible to bid where—

a) such tenderer has declared any conflict of interest; and

b) performance and price competition for that good, work or service is not available

or can only be sourced from that tenderer.

For the purposes of this paragraph, any relative i.e. spouse(s) and child(ren) of any person
mentioned in sub-paragraph 3.3.1 is also ineligible to participate in the tender. In addition,
a Cabinet Secretary shall include the President, Deputy President or the Attorney General
of GoK.

Declarations of Eligibility
Tenderers shall not be under declarations of ineligibility for corrupt, fraudulent practices

and are not amongst persons mentioned in sub-paragraphs 3.3.1 and 3.3.2 above.

Tenderers who are not under these declarations shall complete the Declaration Form
strictly in the form and content as prescribed at Section XIII.

Those that are under the Declaration for corruptand fraudulent practices whether currently
or in the past shall not complete the Form. They will submit a suitable Form giving details,
the nature and present status of their circumstances.

Joint Venture

Tenders submitted by a joint venture (JV) of two or more firms (consortium), as partners
shall comply with the following requirements: -
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3.5.2 The Tender Form and in case of a successful tender, the Contract Agreement Form, shall
be signed so as to be legally binding on all partners of the joint venture.

353

354

355

a)

b)

i)

c)

One of the partners shall be nominated and authorized as being lead contractor.
The authorization shall be evidenced by submitting a Power of Attorney signed by
legally authorized signatories of all the partners/directors.

The Power of Attorney which shall accompany the tender, shall be granted by the
authorized signatories of all the partners as follows: -

for local and citizen contractors, before a Commissioner of Oaths or a Notary Public
or Magistrate of the Kenyan Judiciary.

for a foreign bidder, before a Notary Public, or the equivalent of a Notary Public,
and in this regard the bidder shall provide satisfactory proof of such equivalence.

The lead contractor shall be authorized to incur liability and receive instructions for
and on behalf of any and all the partners of the joint venture and the entire execution
of the contract including payment shall be done exclusively with the lead
contractor.

All partners of the joint venture shall be liable jointly and severally for the execution of the
contractin accordance with the contractterms, and a relevant statement to this effect shall
be included in the authorization mentioned in paragraph 3.5.2 (b) above as well as in the
Form of Tender and the Contract Agreement Form (in case of the accepted tender).

The JV must be in either of the following forms —

a)
i)
i)

b)

c)

d)
e)

A registered JV agreement. The registration may either be: -
At the Ministry of Transport, Infrastructure, Housing and Urban Development or,
At the Office of the Attorney General, or

A Letter of Intent to enter into a joint venture including a draft JV Agreement
indicating at least the part of the Works to be executed by the respective partners.

The JV agreement should be signed by at least two directors from each company
or firm that is a party to the JV

The JV agreement must be under the company or firm seal

The Letter of Intent should be signed by at least one director from each company or
firm that is a party to the intended joint venture

A copy of the agreement entered into, or Letter of Intent by the joint venture partners shall
be submitted with the tender.
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3.6 Cost of Tendering
3.6.1 The Tenderer shall bear all costs associated with the preparation and submission of its

Tender, and KPPF will in no case be responsible or liable for those costs, regardless of the
conduct or outcome of the tendering process.
3.7 Time for Completion of Works
The successful Tenderer will be expected to complete the Works by the required completion
period as specified in the Bid data sheet — appendix to instructions.
3.8 Conflict of Interest
3.8.1 ATenderer (/ncluding all members of a joint venture and subcontractors) shall not have a
conflict of interest. A Tenderer found to have a conflict of interest shall be disqualified. A
Tenderer may be considered to have a conflict of interest with one or more parties in this
tendering process if they: -

a) are associated or have been associated in the past directly or indirectly with
employees or agents of KPPF or a member of the Board or committee of KPPF

b) are associated or have been associated in the past directly or indirectly with a firm
or company or any of their affiliates which have been engaged by KPPF to provide
consulting services for the preparation of the design, specifications, and other
documents to be used for the execution, completion and maintenance of the Works
under this Invitation to Tender

c) have controlling shareholders in common with (b) above
d) receive or have received any direct or indirect subsidy from any of them
e) have a relationship with each other, either directly or through common third parties,

that puts them in a position to have access to information about, or influence on the
tender of another Tenderer, or influence the decisions of KPPF regarding this
tendering process

f) submit more than one Tender in this tendering process.

3.8.2 A Tenderer will be considered to have a conflict of interest if they participated as a
consultant in the preparation of the design or technical specification of the Works and
related services that are the subject of this Tender.

39 One Tender per Tenderer

3.9.1 A firm or company shall submit only one Tender in the same tendering process, either
individually or as a partner in a joint venture.

3.9.2 No firm or company can be a sub-contractor while submitting a Tender individually or as a
partner in a joint venture in the same tendering process.

3.9.3 Acompany orfirm, if acting in the capacity of sub-contractor in any Tender may participate
in more than one Tender but only in that capacity.
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A Tenderer who submits or participates in more than one tender (other than as a sub-
contractor or in cases of alternatives that have been permitted or requested) will cause all
tenders in which the Tenderer has participated to be disqualified.

Site Visit and Pre-Bid Meeting

The Tenderer, at the Tenderer's own responsibility and risk is advised to visit and examine
the site of Works and its surrounding and obtain all information that may be necessary for
preparing the tender and entering into a contract for the Works. The cost of visiting the site
shall be atthe Tenderer's own expense.

KPPFmay conduct a site visit and pre-bid meeting. The purpose of the pre-bid meeting shall
be to clarify issues and answer any questions that may be raised at that stage.

The Tenderer's designated representative is invited to attend a site visit and per-bid
meeting which if convened will take place at the venue and time stipulated in the BDS/
Appendix to instructions.

The Tenderer is requested as far as possible to submit any questions in writing or by
electronic means to reach the KPPF before the pre-bid meeting.

Minutes of the pre-bid meeting including the text of the questions raised and the responses
given together with any response prepared after the pre-bid meeting will be transmitted or
uploaded on the KPPF Website www.tenders.co.ke

Non-attendance during the site visit or the pre-bid meeting will not be a cause of
disqualification of the Tender unless specified to the contrary in the Appendix to
instructions.

Contents of the Tender Document
The Tender Document comprises the documents listed below and Addendum (where

applicable) issued in accordance with paragraph 3.13 of these Instructions to Tenderers: -
a. Invitation to Tender
b. Instructions to Tenderers

Appendix to Instructions to Tenderers

Work description and location

Priced Bill of Quantities

Evaluation Criteria

General Conditions of Contract

-0 « mali <7} o o

Special Conditions of Contract

i.  Tender Form

. Confidential Business Questionnaire Form
k. Tender Security Form
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l.  Warranty

m. Declaration Form

n. Contract Form

0. Performance Security Form

p. Specifications

i. General description of material and workmanship

ii. Drawings
The Tenderer is expected to examine all instructions, forms, provisions, terms and
specifications in the Tender Document. Failure to furnish all information required by the
Tender Document or to submit a tender not substantially responsive to the Tender

Document in every respect will be at the Tenderer’s risk and may result in the rejection of
its Tender.

All recipients of the documents for the proposed Contract for the purpose of submitting a
tender (whether they submit a tender or not) shall treat the details of the documents as
“Private and Confidential”.

Clarification of Documents

A prospective Tenderer requiring any clarification of the Tender Document may notify the
Procurement Officer in writing and ensure receipt is acknowledged at KPPF's Physical
address indicated on the Tender Document. KPPF will respond in writing to any request for
clarification of the Tender documents, which it receives not later than seven (7) days prior
to the deadline for the submission of Tenders, prescribed by KPPF. Written copies of KPPF's
response fincluding an explanation of the query but without identifying the source of
/nguiry) will be published and accessible to all prospective Tenderers on the KPPF's
website.

Amendment of Documents

At any time prior to the deadline for submission of Tenders, KPPF, for any reason, whether
at its own initiative or in response to a clarification requested by a prospective Tenderer,
may modify the tender documents by amendment.

All prospective Tenderers that have received the Tender Documents will be notified of the
amendment(s) (hereinafter referred to or otherwise known as addendum)via upload on the
KPPF Website at www.kppf.co.ke and will be binding on them.

In order to allow prospective Tenderers reasonable time in which to take the amendment
into account in preparing their Tenders, KPPF, at its discretion, may extend the deadline for
the submission of Tenders.
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Language of Tender
The Tender prepared by the Tenderer, as well as all correspondence and documents

relating to the tender, exchanged between the Tenderer and KPPF, shall be written in
English language. Any printed literature furnished by the Tenderer written in any other
language shall be accompanied by an accurate English translation of the relevant
passages, in which case, for purposes of interpretation of the Tender, the English
translation shall govern. The English translation shall be on the Tenderer's letterhead and
shall be signed by the duly authorized signatory signing the Tender and stamped with the
Tenderer's stamp.

Documents Comprising the Tender
The Tender prepared and submitted by the Tenderers shall include but not be limited to all

the following components: -
a) Declaration Form, Tender Form and a Price Schedule completed

b) Documentary evidence that the Works and any ancillary services thereto to be
performed by the Tenderer conform to the tender documents

c) Technical Proposal in sufficient detail to demonstrate the adequacy of the
Tenderer's proposal to meet the Works requirements and the completion time.
Those details should include the following: -

(i.) a statement of work methods and schedule i.e. Methodology
(ii.) major items of equipment proposed to carry out the Contract
(i) anundertaking that the itemsin ¢
(i) will be available for the execution of the Contract.

d) Tender Security furnished in accordance with tender requirements

e) A detailed list of previous clients as prescribed in the BDS for similar Works on
tender and their contact addresses including e-mail shall be submitted with the
Tender for the purpose of reference, or for evaluation.

f) Statement of Deviations, if any, from the tender requirements on a separate sheet
of paper clearly indicating —
(i.) the specific tender document requirement
(i.)  the deviation proposed by the Tenderer
(iii.)  the technical specifications of the deviation
(iv.)  the design, if any, of the deviation
(v.)  justification or reason for the deviation

(vi)  the Tenderer's cost of that deviation and the Tenderer's estimate of the cost
of complying with KPPF's requirement without the deviation.
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g) In case of a tender submitted by a joint venture, either of the following —
(i.) the registered joint venture agreement, or,

(ii.) a Letter of Intent to enter into a joint venture including a draft JV
agreement indicating at least the part of the Works to be executed by the
respective partners

h) Any information or other materials required to be completed and submitted by
Tenderers as specified in the Tender Document.

Tender Form

The Tenderer shall complete and sign the Tender Form and all other documents furnished

in the Tender Document, indicating the services to be performed, a brief description of the

services, quantity (where applicable), and prices amongst other information required.

Tender Rates and Prices

The Tenderer shall indicate on the appropriate BQs, the unit rates and prices (where

applicable) and total tender price of the Works it proposes to perform under the contract.

The Tenderer shall fill in rates and prices for all items of the Works described in the BQs.
Items for which no rates or price is entered by the Tenderer will not be paid for by KPPF
when executed and shall be deemed covered by other rates and prices in the BQs.

Prices and rates indicated on the BQs shall be of all costs for the Works including
insurances, duties, Value Added Tax (V.A.T) and other taxes payable. No other basis shall
be accepted for evaluation, award or otherwise.

BQ rates and prices to be submitted (quoted) by the Tenderer shall remain fixed for the
contract duration.

Tender Currencies

For Works that the Tenderer will provide from within or outside Kenya, the prices shall be
quoted in Kenya Shillings, or in another freely convertible currency in Kenya. The currency
quoted must be indicated clearly on the Price Schedule of Services.

The exchange rate to be used for currency conversion shall be the Central Bank of Kenya
selling rate prevailing on the Tender closing date. (Please visit the Central Bank of Kenya
website).

Tenderer's Eligibility and Qualifications

that the Tenderer has the financial capability necessary to perform the contract. The
Tenderer shall be required to provide -

a) (i.) Audited Financial Statements (Audited Accounts) which must be stamped

and signed. The Auditors must be currently registered by ICPAK.

b) (ii.) For companies or firms that are registered or incorporated within the last
one calendar year of the Date of the Tender Document, they should submit certified
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copies of bank statements covering a period of at least six (6) months prior to the
Date of the Tender Document. The copies should be certified by the Bank issuing
the statements. The certification should be original.

A valid and current Tax Compliance Certificate (TCC) issued by KRA. The Tenderer
is strongly advised to confirm the authenticity of the TCC with KRA's Compliance
Department to avoid rejection of its Tender.

evidence of adequacy of working capital for this Contract eg. access to line(s) of
credit and availability of other financial resources

that the Tenderer has the technical and management capability necessary to perform the
contract. These are as per the Qualification Information Form which includes :-

a)

b)

c)

i. documents showing certifications, qualifications and experience of key site
management and technical personnel proposed for the Contract.
ii. employment records including contracts of employment for all key
personnel and their certifications
iii. The Tenderer's undertaking that the key site management and technical
personnel will be available for the contract

iv. List and evidence of ownership/lease of contractor’s equipment proposed
for carrying out the Works

information regarding any litigation or arbitration current or during the last five (5)
years, in which the Tenderer is involved, the parties concerned and disputed
amount; and

detailed proposals for subcontracting components of the Works amounting to more
than twenty percent (20%) of the Contract Price.

tenderers confirmation that at least forty percent (40%) of their supplies is sourced
from citizen contractors

Conformity of Services to Tender Documents
The Tenderer shall furnish, as part of its tender, documents establishing the conformity to

the Tender Document of all the Works that the Tenderer proposes to perform under the
contract.

The documentary evidence of conformity of the Works to the Tender Document may be in
the form of literature, drawings, and data, and shall (where applicable) consist of: -

a)

a detailed description of the essential technical and performance characteristics of
the Works whether in catalogues, drawings or otherwise,
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b) a list giving full particulars, including available source and current prices of spare
parts, special tools and other incidental apparatus necessary for the proper and
continuing performance of the Works for a minimum period of six (6) months
following usage of the Works after the official handing over to KPPF, and,

c) duly completed BQs’ in compliance with KPPF's BQs’ requirements or, a Statement
of Deviations and exceptions to the provisions of KPPF's BQs'.

Tenderer shall note that standards for workmanship, material, and equipment, designated
by KPPF in its BQs' are intended to be descriptive only and not restrictive. The Tenderer
may adopt higher standards in its Tender, provided that it demonstrates to KPPF's
satisfaction that the substitutions ensure substantial equivalence to those designated in
the BQs'

Demonstration(s), Inspection(s) and Test(s)

Where required, all Tenderers shall demonstrate ability of performance of the required
Works in conformity with the Bills of Quantities and Specifications.

KPPF or its representative(s) shall have the right to inspect/ test the Tenderer’s capacity,
equipment, premises, and to confirm their conformity to the tender requirements. This shall
include the quality management system. KPPF's representative(s) retained for these
purposes shall provide appropriate identification at the time of such inspection/ test.

KPPF shall meet its own costs of the inspection/ test. Where conducted on the premises of
the Tenderer(s), all reasonable facilities and assistance, including access to drawings and
production data, shall be furnished to the inspectors at no charge to KPPF.

Demonstration, Inspection/ Test Report(s) shall be completed upon conclusion of the
inspection/ tests. This Report will be considered at time of evaluation and or award
Warranty

Where required in the Tender, all Tenderers must also provide a Warranty that warrants
that any part of the Works that comprises any equipment, the equipment to be provided
under the contract are new, unused and or are of the most recent or current specification
and incorporate all recentimprovements in design and materials unless provided otherwise
in the Tender. The Tenderer further warrants that any materials/ equipment to be provided
under this contract shall have no defect arising from manufacture, materials or
workmanship or from any act or omission of the Tenderer that may develop under normal
use of the materials/ equipment provided under the conditions obtaining in Kenya.

The Warranty will remain valid for a minimum of six (6) months after the equipment,
materials, workmanship or any partthereof as the case may be, have been used or provided
or performed as indicated in the contract.
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Tender Security
The Tenderer shall furnish, as part of its Tender, a tender security for the amount specified

in the BDS.
The tender security shall be either one of the following: -
a) An original Bank Guarantee that is strictly in the form and content as
prescribed in the Tender Security Form (Bank Guarantee) in the Tender Document.
b) An original Guarantee by a deposit taking Microfinance Institution, Sacco
Society, Youth Enterprise Development Fund or the Women Enterprise Fund, that is
strictly in the form and content as prescribed in the Tender Security Form
The tender security is required to protect KPPF against the risk of the Tenderer's conduct
which would warrant the security’s forfeiture pursuant to paragraph 3.23.10.
The Tender Security shall be denominated in Kenya Shillings or in another freely convertible
currency in Kenya. A Tender Security in form of a Bank Guarantee should be from a
commercial bank of licensed by the Central Bank Kenya.
The Tender Security shall be valid for thirty (30) days beyond the validity of the tender.
KPPF shall seek authentication of the Tender Security from the issuing bank. It is the
responsibility of the Tenderer to sensitize its issuing bank on the need to respond directly
and expeditiously to queries from KPPF. The period for response shall not exceed five (5)
days from the date of KPPF's query. Should there be no conclusive response by the bank
within this period, such Tenderer's Tender Security may be deemed as invalid and the bid
rejected.
Any Tender not secured in accordance with this paragraph will be rejected by KPPF as non-
responsive
The unsuccessful Tenderer's Tender Security will be released as promptly as possible, in
any of the following circumstances: -
al the procurement proceedings are terminated
b) KPPF determines that none of the submitted Tenders is responsive
c) a contract for the procurement is entered into.

The successful Tenderer's Tender Security will be released upon the successful Tenderer’s
signing the contract and furnishing an authentic Performance Security

3.23.10 The Tender Security shall be forfeited —

al If the Tenderer withdraws its Tender after the deadline for submitting
Tenders but before the expiry of the period during which the Tenders must remain
valid

b) [fthe Tenderer fails to enter into a written contract

KENYA POWER PENSION FUND TENDER DOCUMENT FOR WORKSJULY 2019



3.24
3.24.1

3.242

3.25

3.26
3.26.1

3.26.2

3.26.3

3.26.4

3.26.5

3.26.6

3.26.7

Page 23 of 103

c) ifthe successful Tenderer fails to furnish the performance security

adl ifthe Tenderer fails to extend the validity of the tender security where KPPF
has extended the tender validity period.
Validity of Tenders
Tenders shall remain valid for One hundred and twenty (120) days after the date of tender
opening as specified in the Invitation to Tender or as otherwise may be prescribed by KPPF.
A Tender that is valid for a shorter period shall be rejected by KPPF as non-responsive.
In exceptional circumstances, KPPF may extend the Tender validity period. The extension
shall be made in writing. The tender security provided shall also be extended. A Tenderer
shall not be required nor permitted to modify its tender during the extended period

Alternative Offers
Only main offers shall be considered, as alternative offers are not acceptable.

Preparation and Sealing of the Tender
The Tender shall be typed or written in indelible ink. It shall be signed by the Tenderer or a

person or persons duly authorized to bind the Tenderer to the contract.

The authorization may be indicated by a written Power of Attorney granted by the Tenderer
to the authorized person before any of the following persons: -

a) For local Tenderers, a Commissioner of Oaths or a Notary Public or a
Magistrate of the Kenyan Judiciary.

b) For foreign Tenderers, a Notary Public in the country of the Tenderer.

In either case above, the Power of Attorney shall accompany the Tender.

All pages of the Tender, including un-amended printed literature, shall be initialed by the
person or persons signing the Tender and serially numbered.

The Tender shall have no interlineations, erasures, or overwriting except as necessary to
correct errors made by the Tenderer, in which case such corrections shall be initialed by
the person or persons signing the Tender.

The Tenderer shall seal the Original and each Copy of the Tenderin envelopes or packages,
duly marking the envelopes or packages as “ORIGINAL", and “COPY 1 OF TENDER" . The
envelopes or packages.

The envelopes or packages shall -
a) be addressed to KPPF at the address given in the Invitation to Tender,

b) bear the tender number and name as per the Invitation to Tender and the words,
“DO NOT OPEN BEFORE .... as specified in the Invitation to Tender......"

KPPF will assume no responsibility whatsoever for the Tenderer’s failure to comply with or
observe the entire contents of this paragraph
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Any Tender not prepared and signed in accordance with this paragraph may be rejected
by KPPF as non-responsive.

Deadline for Submission of Tenders

Tenders must be received by KPPF by the date and time specified in Invitation to tender.
KPPF may, at its discretion, extend this deadline for submission of Tenders by amending the
tender documents, in which case all rights and obligations of KPPF and the Tenderer
previously subject to the initial deadline, will therefore be subject to the deadline as
extended.

Modification and Withdrawal of Tenders

The Tenderer may modify or withdraw its Tender after it has submitted, provided that the
modification, including substitution or withdrawal of the Tender is received by KPPF prior
to the deadline prescribed for submission of tenders.

No Tender may be modified after the deadline for submission of Tenders.

No Tender may be withdrawn in the interval between the deadline for submission of tenders
and the expiration of the period during which the Tender must remain valid except where
KPPF extends the initial validity period. Any withdrawal of a Tender during this interval shall
result in forfeiture of the Tenderer’s Tender Security except where KPPF extends the initial
validity period.

Opening of Tenders

KPPF shall open all Tenders promptly at the date and time at the location specified in the
Invitation to Tender or as may otherwise be indicated.

The Tenderer's names, tender modifications or withdrawals, the presence or absence of
requisite Tender Security and such other details as KPPF, at its discretion, may consider
appropriate, will be announced at the opening.

At the Tender opening, tender prices, discounts, and such other details as KPPF, at its
discretion, may consider appropriate will be read out.

The Tenderers or their representatives may attend the opening and those present shall sign
a register evidencing their attendance.

Process to be Confidential

After the opening of tenders, information relating to the examination, clarification,
evaluation and comparisons of tenders and recommendations arising there-from shall not
be disclosed to a Tenderer or other person(s) not officially concerned with such process
until conclusion of that process.

Conclusion of that process shall be deemed to have occurred, at the latest, by the date and
time KPPF notifies the successful bidder(s). In any event, official disclosure by KPPF of any
information upon conclusion of that process may only be to the unsuccessful bidders and
may contain only the information permissible by law in summary form.
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Any effort by a Tenderer to influence KPPF or any of its staff members in the process of
examination, evaluation and comparison of tenders and information or decisions
concerning the Tender may result in the disqualification of the Tenderer.

Clarification of Tenders and Contacting KPPF

To assist in the examination, evaluation and comparison of Tenders KPPF may, at its
discretion, ask the Tenderer for a clarification of its Tender. The request for clarification
and the response shall be in writing, and no change in the prices or substance of the Tender
shall be sought, offered, or permitted.

The Tenderer is required to provide timely clarification or substantiation of the information
that is essential for effective evaluation of its qualifications. It is the responsibility of the
Tenderer to provide in writing the clarification or substantiation which should reach KPPF
within five (5) days from the date of KPPF's query. Such writing may include by electronic
mail, facsimile or postal mail. Should there be no conclusive response within this period, it
shall result in the Tenderer’s disqualification.

Save as is provided in this paragraph and paragraph 3.28 above, no Tenderer shall contact
KPPF on any matter related to its Tender, from the time of the tender opening to the time
the successful Tenderer is announced.

Any effort by a Tenderer to influence KPPF in its decisions on tender evaluation, tender
comparison, tender recommendation(s) or signing of Agreement shall result in the
disqualification of the Tenderer.

Preliminary Evaluation and Responsiveness

Priorto the detailed Technical and Financial evaluation, KPPF will determine the substantial
responsiveness of each Tender. For purposes of this tender, a substantially responsive
Tender is one that conforms to the requirements of Preliminary Evaluation. KPPF's
determination of a Tender's responsiveness is to be based on the contents of the Tender
itself without recourse to extrinsic evidence.

KPPF will examine the Tenders to determine whether they conform to the set Evaluation
Criteria Section VI.

Notwithstanding the contents of the foregoing sub-paragraphs, if a Tender is not
substantially responsive, it will be rejected at the earliest stage of evaluation by KPPF and
cannot subsequently be made responsive by the Tenderer by correction of any non-
conformity.

Minor Deviations, Errors or Oversights
KPPF may waive any minor deviation in a Tender that does not materially depart from the

requirements of the goods and or services set out in the Tender Document.
Such minor deviation -

shall be quantified to the extent possible,
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shall be taken into account in the evaluation process, and,

shall be applied uniformly and consistently to all qualified Tenders duly received by
KPPF.

KPPF may waive errors and oversights that can be corrected without affecting the
substance of the Tender.

Technical Evaluation and Comparison of Tenders

a) The Tenders submitted will be evaluated in three stages; Preliminary, Technical and
Financial. Tenderers will proceed to the Technical Stage only if they qualify in
compliance with Preliminary Evaluation. Only technical bids that attain a minimum
score of 80% will be eligible for financial evaluation as detailed in (c) below.

b) The criteria to be followed at the Technical Evaluation stage is contained in
Evaluation Process, and Bidders are urged to follow the format outlined therein
which is critical in determining the responsiveness of the bids.

c) To be eligible for the Financial Evaluation, bidders must score at least Eighty (80) out
of one hundred (100) at the Technical Evaluation stage. Each responsive tender will
be given a technical score (St). A tender shall be rejected at this stage if it fails to
achieve the minimum technical score.

d) The Evaluation Committee will determine whether the financial proposals are
complete (i.e. whether the tenderer has costed all the items of the corresponding
Technical Proposal and correct any computational errors). The cost of any unpriced
items shall be assumed to be included in other costs in the proposal. In all cases,
the total price of the Financial Proposal as submitted shall prevail.

Upon completion of the preliminary and technical evaluation, KPLC shall conduct a
Financial Evaluation and comparison as set out in Section VI Evaluation Criteria.

Where other currencies are used, KPLC will convertthose currencies to the same currency
using the selling exchange rate ruling on the date of tender closing provided by the Central
Bank of Kenya.

If a tender is not substantially responsive, it will be rejected, and may not subsequently be
made responsive by correction or withdrawal of the non-conforming deviation or
reservation.

The tender sum as submitted and read out during the tender opening shall be absolute and

final and shall not be the subject of correction, adjustment or amendment in any way by any
person or entity.
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The Employer will evaluate and compare only the tenders determined to be substantially
responsive in accordance with Section VI.

In evaluating the tenders, the Employer will determine for each tender the evaluated tender
price by adjusting the tender price as follows:

(a) making any correction for errors;

(b) excluding provisional sums and the provision, if any, for contingencies in the Bill of
Quantities, but including Dayworks where priced competitively.

(c) making an appropriate adjustment for any other acceptable variations, deviations,
or alternative offers submitted; and

(d) making appropriate adjustments to reflect discounts or other price modifications
offered

The Employer reserves the right to accept or reject any variation, deviation, or alternative
offer. Variations, deviations, and alternative offers and other factors which are in excess
of the requirements of the tender documents or otherwise result in unsolicited benefits for
the Employer will not be taken into account in tender evaluation.

The tenderer shall not influence the Employer on any matter relating to his tender from the
time of the tender opening to the time the Contract is awarded. Any effort by the Tenderer
to influence the Employer or his employees in his decision on tender evaluation, tender
comparison or Contract award may result in the rejection of the tender.

3.34.10 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share

3.35
3.35.1

3.35.2

capital shall be allowed a 20% preferential bias provided that they do not sub-contract work
valued at more than 20% of the Contract Price excluding Provisional Sums to an non-
indigenous sub-contractor.

Financial Evaluation
The financial evaluation and comparison shall be as set out in the Summary of Evaluation

Process. The comparison shall be -

a) of the rates and prices including all costs as well as duties and taxes payable on all
the materials to be used in the execution of the Works.

b) deviations in Payment Schedule from that specified in the Special Conditions of
Contract

Where other currencies are used, KPPF will convert those currencies to the same currency
using the selling exchange rate prevailing on the date of tender closing provided by the
Central Bank of Kenya.
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if the bid which results in lowest evaluated bid price is seriously unbalanced meaning that
has inconsistence pricing of identical items of bills of quantity or has any form of front
loading of rates, shall lead to disqualification of bidder at the detailed financial evaluation
and analysis stage

Preferences
In the evaluation of tenders, exclusive preference shall firstly be given to citizen contractors

where the amount of the tender as evaluated is below Kshs. 500 Million in respect of works,
goods and services.

Where a person is entitled to more than one preference scheme, the scheme with the
highest advantage to the person shall be applied.

For purposes of this paragraph the Tenderer shall submit with its Tender, a valid copy of
certificate of Confirmation of Directorships and Shareholding issued and signed by either
the Registrar of Companies or Registrar of Business Names. KPPF reserves the right to
subject the certificate to authentication.

Debarment of a Tenderer

A Tenderer who gives false information in the Tender about its qualification or who refuses
to enter into a contract after notification of contract award may be forwarded to PPRA for
consideration of debarment from participating in future public procurement.

Confirmation of Qualification for Award

KPPF may confirm to its satisfaction whether the Tenderer that is selected as having
submitted the lowest evaluated responsive tender is qualified to perform the contract
satisfactorily.

The confirmation will take into account the Tenderer's financial, technical, and
performance capabilities. It will be based upon an examination of the documentary
evidence of the Tenderer's qualifications submitted by the Tenderer, as well as
confirmation of such other information as KPPF deems necessary and appropriate. This
may include factory, office and other facilities inspection and audits.

Post-qualification will be based on meeting all of the following minimum point scale criteria
regarding the tenderer’'s general and particular experience, personnel and equipment
capabilities as well as financial position. The Employer reserves the right to waive minor
deviations, if they do not materially affect the capacity of a tenderer to performthe contract.
Subcontractor’s experience and resources shall not be taken into account in determining
the tenderer’s compliance with qualifying criteria.

The Tenderer shall meet the following minimum criteria: -
Average annual turnover of Kshs. 50 million for the last three years
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Successful completion as a prime contractor or sub-contractor in the execution of at least
three new construction works of a similar nature and comparable in complexity to the
proposed contract within the last five year.

Personnel Capabilities; as per tender requirement.
Equipment Capabilities. as per tender requirement.

Cash flow statement; the Tenderer should demonstrate that he has access to or has
available, liquid assets, unencumbered real assets, lines of credit, and other financial
means sufficient to meet the construction cash flow for a period of 2 months, estimated at
15% of the estimated tender sum.

3.38.10 Signed and stamped Audited Financial the last three years should be submitted and must

demonstrate the soundness of the Tenderer's financial position, availability of working
capital and net worth.

3.38.11 Litigation History; the Tenderer should provide accurate information on any litigation or

arbitration resulting from contracts complete or under execution by him over the last five
years. A consistent history of litigation against the Tenderer may result in failure of the
application.

3.38.12 Qualification criteria are as provided in the Appendix to instruction to tenderers and Special

Conditions of contract.

3.38.13 An affirmative confirmation will be a prerequisite for award of the contract to the Tenderer.

3.39
3.39.1

3.40
3.40.1

3.40.2

3.4
3411

A negative confirmation will result in rejection of the Tenderer's Tender, in which event
KPPF will proceed to the next lowest evaluated responsive tender to make a similar
confirmation of that Tenderer’s capabilities to perform satisfactorily.

Award of Contract

KPPF will award the contract to the successful Tenderer whose Tender has been
determined to be substantially responsive, compliant with the evaluation criteria and has
been determined to be the lowest evaluated tender, and further, where deemed necessary,
that the Tenderer is confirmed to be qualified to perform the contract satisfactorily.
Termination of Procurement Proceedings

KPPF may at any time terminate procurement proceedings before contract award and shall
not be liable to any person for the termination.

KPPF shall give prompt notice of the termination to the Tenderers, and, on request from any
Tenderer, give its reasons for termination within fourteen (14) days of such request.

Notification of Award
Prior to the expiration of the period of tender validity, KPPF shall notify the successful

Tenderer in writing that its Tender has been accepted.
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The notification of award shall not constitute the formation of the contract until one is finally
signed by both parties.

Simultaneously, and without prejudice to the contents of paragraph 3.41, on issuance of
Notification of Award to the successful Tenderer, KPPF shall notify each unsuccessful
Tenderer.

A notification of the tender outcome does not reduce the validity period for any tender
security whether the Tenderer is successful or not, except where such tender security is
officially released to the Bank and/or the Tenderer and such Bank discharged of all its
obligations by KPPF prior to the expiry of its stated validity period.

Signing of Contract

At the same time as KPPF notifies the successful Tenderer that its Tender has been
accepted, KPPF will send the Tenderer the Contract Agreement provided in the Tender
Document together with any other necessary documents incorporating all agreements
between the Parties.

Within fourteen (14) days of the date of notification of award, the successful Tenderer shall
only sign the Contract Form and all the documents specified in that Form and return them
to KPPF within that period of fourteen (14) days.

KPPF shall sign and date the Contract not earlier than fourteen (14) days from the date of
notification of contract award. Further, KPPF shall not sign the contract until and unless the
authentic performance security is received.

Failure of the successful Tenderer to sign the Contract, the award shall be annulled and its
tender security forfeited in which event KPPF shall notify the next lowest evaluated
Tenderer that its Tender has been accepted.

Paragraph 3.41 together with the provisions of this paragraph 3.42 will apply with necessary
modifications with respect to the Tenderer notified under sub-paragraph 3.28.
Performance Security

Within fourteen (14) days of the date of notification of award from KPPF, the successful
Tenderer shall furnish KPPF with a Performance Security which shall be an original Bank
Guarantee thatis strictly in the form and content as prescribed in the Performance Security
Form (Bank Guarantee) in the Tender Document.

The Performance Security shall be issued by a commercial bank licensed by the Central
Bank of Kenya. The bank must be located in Kenya.

The Performance Security shall be the sum of ten percent (10%) of the contract value. It
shall be in the currency of the contract price.

KPPF shall seek authentication of the Performance Security from the issuing bank. It is the
responsibility of the successful Tenderer to sensitize its issuing bank on the need to
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respond directly and expeditiously to queries from KPPF. The period for response shall not
exceed three (3) days from the date of KPPF's query. Should there be no conclusive
response by the Bank within this period, such successful Tenderer’s Performance Security
may be deemed as invalid.

Failure of the successful Tenderer to furnish an authentic Performance Security, the award
shall be annulled and the Tender Security forfeited, in which event KPPF may notify the next
lowest evaluated Tenderer that its Tender has been accepted.

Paragraph 3.40, 3.42 together with the provisions of this paragraph will apply with

necessary modifications, and as far as circumstances permit, with respect to the Tenderer

notified under sub-paragraph 3.41

Corrupt or Fraudulent Practices

KPPF requires that Tenderers observe the highest standard of ethics during the

procurement process and execution of contracts. When used in the present Regulations,

the following terms are defined as follows: -

a) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of
value to influence the action of public official in the procurement process or in
contract execution;

b) “Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of KPPF, and
includes collusive practice among Tenderers (prior to or after Tender submission)
designed to establish tender prices at artificial non-competitive levels and to
deprive KPPF of the benefits of free and open competition.

KPPF will nullify its notification of award if it determines that the Tenderer recommended
has engaged in corrupt or fraudulent practices in competing for the contract in question.
Further, a Tenderer who is found to have indulged in corrupt or fraudulent practices risks
being debarred from participating in public procurement in Kenya.
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SECTION IV DESCRIPTION OF WORKS AND LOCATION

SUPPLY, INSTALLATION AND COMMISSIONING OF DATA CENTRE, UNIFIED COMMUNICATION
NETWORK, AUDIO VISUAL, VIDEO CONFERENCING, QUEUE MANAGEMENT SYSTEM TENDER
NUMBER KPPF/PROC/2-A/03/19

1. LOCATION

The works are expected to commence immediately after signing of the contract at Stima plaza
Annex.

2. DESCRIPTION OF WORKS

For Kenya Power Pension Fund (KPPF), Information, Communications and Technology (ICT) is a
pivotal area in the transformation of its operations and delivery to its members.

KPPF seeks to maximize its assets, enhance shared services, improve security across
infrastructure domain, reduce the cost of operations, and improve customer service over the short
and long run.

The Kenya Power Pension Fund invites your sealed Tender for the SUPPLY, INSTALLATION AND
COMMISSIONING OF DATA CENTRE, UNIFIED COMMUNICATION NETWORK, AUDIO VISUAL,
VIDEO CONFERENCING, QUEUE MANAGEMENT SYSTEM

3. APPENDICES TO THIS TENDER DOCUMENT ARE;
i.  Technical Specifications and Bill of Quantities Instructions
ii.  Bills of Quantities
iii.  Summary of Costs to Bills of Quantities
iv.  Additional Optional Costs
v. Drawings

Vi
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SECTION V BID DATA SHEET (BDS) - APPENDIX TO INSTRUCTIONS TO TENDERERS

The following information regarding the particulars of the tender shall complement and or amend
the provisions of the Instructions to Tenderers hereinafter abbreviated as ITT. Wherever there is a
conflict between the provisions of the ITT and the Bid Data Sheet, the provisions of the BDS shall
prevail over those of the ITT

No. ITT Reference Clause Particulars of Appendix

1. | 3.2 Eligible Tenderers OPEN to ALL

2. | 3.7Time for Completion of works | As per accepted tender

3. | 3.10 Site Visit /Pre- Bid Meeting | Bidders shall meet at Stima plaza Annex 3" Floor ,
Parklands on 8™ August 2019 at 11.30 am
*Note:
The Site Visit/Pre-Bid is Mandatory.

4. [3.26 Preparation and Sealing of | The Tenderer shall prepare two complete sets of its

tender documents Tender, identifying and clearly marking the “ORIGINAL

TENDER" and “COPY 1 OF TENDER" as appropriate. Each
set shall be properly bound.
The copy shall be a replica of the Qriginal. The copy will
be deemed to contain the same information as the
Original.

5, | 3.24 Tender Security Original Tender Security shall be Kshs. 500,000.00
submitted in the provided format issued by a bank
licensed by Central Bank of Kenya or insurance company
licensed by IRA.

6. 3.29 Opening of Tenders The tender shall be opened Kenya Power Stima Plaza
Auditorium on Tuesday 20" August 2019 at 11 a.m. and
bidders are encouraged to attend.

7. | 3.42 Award of Contract Award shall be to the lowest evaluated bidder.

8. [3.43 Performance Security Performance Security shall be 10% of the contract sum.

9. 3.24 Tender validity Shall be 120 days

KENYA POWER PENSION FUND TENDER DOCUMENT FOR WORKSJULY 2019




Page 34 of 103

SECTION VI - EVALUATION CRITERIA

Evaluation of duly submitted tenders will be conducted along the following stages: -

6.1 Part 1 - Preliminary Evaluation Under Paragraph 3.33 of the ITT. These are mandatory
requirements. This shall include confirmation of the following:-

6.1.1 Submission of Tender Security - Checking its validity, whether it is Original; whether it is
issued by a local bank/institution licensed by the Central Bank Kenya or insurance company
licensed by IRA; whether it is strictly in the format required in accordance with the sample Tender
Security Form(s).

6.1.2 Submission of Declaration Form(s) duly completed and signed.
6.1.3 Submission and considering Tender Form duly completed and signed.
6.1.4 Submission and considering the following. -

a. Company or Firm’s Registration Certificate

b. PIN Certificate.

c. Valid Tax Compliance Certificate.

6.1.5 That the Tender is valid for the period required.
6.1.6  Submission and considering the Confidential Business Questionnaire. -
a) Is fully filled.
b) That details correspond to the related information in the bid.
c) That the Tenderer is not ineligible as per paragraph 3.2 of the ITT.
6.1.10 Submission of the following-

a) Signed and Stamped Litigation History in accordance to the litigation form provided

Tenders will proceed to the Technical Evaluation Stage only if they qualify in compliance with Part
1 above, Preliminary Evaluation under Paragraph 3.32.
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6.2 Part Il - Technical Evaluation and Comparison of Tenders Under Paragraph 3.34 of the ITT.

TENDER REQUIREMENT EVALUATION REQUIREMENT
Adherence to Technical Evaluation MAX SCORE
1. Company's Experience
At least three completed implementation of Enterprise networking;
routing, switching, security and wireless infrastructure each with a
total value of at least Ksh. 10 Million for the last three years.
Provide a list of the projects and attach completion certificates AND
reference letters addressed to KPPF with names and addresses of
clients who may be contacted for further information on these
contracts

a. 3or more works/projects reference from clients — 10 Marks

b. 2 works/projects reference from clients — 6 marks

c. Tworks/project reference from client — 3 marks

d. No works/ projects reference from clients — 0 Marks

10

2. Atleastthree completed works of implementation of Datacenter,
each with a total value of at least Ksh. 10 Million for in the last
three years, experience in modular Datacenters.

Provide a list of the projects and attach completion certificates
AND reference letters addressed to KPPF with names and addresses
of clients who may be contacted for further information on these
contracts

a. 3ormore works/projects reference from clients — 10 Marks
b. 2 works/projects reference from clients — 6 marks

c. 1works/projectreference client —3 marks

d. No works/ projects reference from clients — 0 Marks

10

3. Adherence to technical specifications, attach proposed product
data sheets and validated designs / catalogues
a. Full compliance to all technical specification / requirements
as outlined — 30 marks
b. Partial or non-compliance to technical requirements - 0
marks

30

4. Qualifications and competence of the bidder and key staff for the
assignment (Technical team, Project Manager & Other Staff)
The proposed staff must have necessary professional certification
and a minimum of Five years of experience in the industry. The
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TENDER REQUIREMENT EVALUATION REQUIREMENT

certification shall be validated for authenticity. CVs and Certificates
of all the staff must be submitted with the tender submission.

Attach CVs and certificates of all staff proposed in contract
execution.

a. Technical project lead
i.  Attach Detailed Signed and Stamped CV with over

five years’ experience (4-5 years’ experience; 5
marks, 3-4 years' experience; 3 marks, 2-3 years’
experience; 1mark, Below 2 years; 0 marks) 20

ii.  Proof of CCIE(Cisco Certified Internetwork Expert) or
CCNP(Cisco Certified Network Profession) or
HCNA(Huawei Certified Network Associate) or SCP
(Systems, Capability and Performance ) — 5marks

iii.  Proof of CDCP(Certified Data Centre Professional )
certification — 10 marks
To be checked against attached certifications

b. Three (3) Technical Support Staff
i.  Attach Detailed CV with overthree years’ experience,

Bachelors” Degrees in related field of three (3) 10
technical support staff — 10 marks
ii. Attach Detailed CV with over three years’ experience,
Bachelors’ Degrees in related filed of two (2)
technical support staff — 6 marks
iii.  Attach Detailed CV with overthree years’ experience,
Bachelors’ Degrees in related filed of One (1)
technical support staff — 3 marks
iv.  Notechnical support staff— 0 Marks
To be checked against attached certifications
5. Detailed work plan and duration (Implementation Plan in Gantt
Chart). The bidder MUST show how new network elements will
be integrated into the existing infrastructure 5
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TENDER REQUIREMENT EVALUATION REQUIREMENT
a. Outlined Gantt Chart showing resources, duration and
activities — 5 Marks

b. Gantt chart without full details — 0 marks

c. No Gantt Chart—0 Marks

6. Bidders are required to have an average annual turnover of | 15
Kshs.50 million and above as per annual audited accounts
for the last three (3) years (2015, 2016, 2017). - 10 marks

7. 6 Months Bank Statements with Original Certified by issuing
- 5 marks

TOTAL 100

Note: For a bidder to qualify to proceed to the financial Stage, they must score a minimum
of 80% at the technical capacity evaluation stage.

FINANCIAL EVALUATION

Allthe firms that are successful in the technical capacity evaluation stage will be subjected
to a financial evaluation. The lowest evaluation bidder will be proposed for award of the
tender.

Note: The prices quoted in the form of tender shall be inclusive of all other costs and taxes.

6.3 The Successful Tenderer shall be the lowest evaluated bidder.

*NOTES: -

1. Total tender value means the Tenderer's total tender price inclusive of all taxes for the
services it offers to provide.
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SECTION VIl — GENERAL CONDITIONS OF CONTRACT

1.1

1.2

1.3

14

1.5

1.6

1.1

1.8

19

7.10
m
1.12
713
1.14
1.15
7.16
117
7.18
7.19
1.20
1.21
1.22
1.23
1.24
1.25
1.26
1.27
1.28
1.29
7.30
1.31
1.32
1.33
1.34
1.35
71.36
1.37
1.38
1.39
7.40
141
1.42
743
1.44
1.45

TABLE OF CONTENTS
DEFINITIONS ..ottt ettt ettt ettt et sttt et ee et s e et es st st et et eetsess et aeseaesees st et etaesessseeesses st eeesaensesaanas 39
INTERPRATATION ..ottt ettt ettt ettt ettt ettt ettt ettt sttt st et et et st sa et sasssssesesaesssssssnsessessesssnnns 41
LANGUAGE AND LAW ...ttt sttt ettt e ettt s e st es st s aeen s seaesesnasessaennans 42
PROJECT MIANAGER S DECISIONS ...ttt ettt et ae e sa et se st ssenee s et enesasaennenans 42
COMMUNICATIONS <.ttt ettt et s et sttt sttt sttt st s st stas st s s et st et ststetesssetetetetetesenesetesanas 42
SUBCONTRACTING ...vvveeeeeeeeee ettt ettt sese sttt st ettt ettt es st sts st s s st st st etetetesstetetetesstesenssesasana 42
OTHER CONTRACTORS ...ttt ettt ettt ettt st st e e s a et s et e et st se e s et et s eesnes s e s sesteae s st eeeaesnanasenans 42
PERSONNEL. ...ttt ettt ettt ettt e e se et et ee st st e tes e et st eeeseesessseteseetessesssetetassssseses st st eeesaen st saanas 42
VVORKS ..ottt ettt ettt e st es ettt eae sttt ea et et et et eat s et et eae e et et st et et eas st et et eae e st et eteseseeteteseseeteteneae s 43
SAFETY AND TEMPORARY WORKS .....ceeieiieieieieieeecesecesece s sssses sttt st sssssssssssssssssssssssssssssssssssssssssssesssesssens 43
WVORK PROGRAM. ...ttt ettt ettt e et s et s et s et s eesse st s eesse st saeseesesesesessssesses s ssesessesssesennesasssennees 43
POSSESSION OF SITE ...ttt ettt st s et et st s s s et eaeses st et s et saeesesasesesessessssaennans 43
AACCESS TO SITE ..ottt se e s s s e e s e e s s e sesne s se st et st et sttt st et se et enasssasaes 43
INSTRUCTIONS ...ttt ettt ettt sttt s e e se s e s aesse s s s e essee et st esesse s s s sasseesessassseseenesasesennessseeenes 44
EXTENSION OR ACCELERATION OF COMPLETION DATE ...ttt sttt aeenees 45
MANAGEMENT IMEETINGS ...ttt sttt ettt ettt ettt ettt et et sttt et etetes s s snssssssassnassnanas 45
BARLY WARNING. ...ttt ettt ettt s et a et s es e et sesasstesessesesesensseesessassseseenasesesennesassaennens 45
7= 2 =08 SO OO 46
BILLS OF QUANTITIES. .. .ottt sttt ettt sttt sttt ettt se ettt sss et et et et ssesesssessesasssansssssnssssesssssananas 46
VARIATIONS ..ottt sttt ettt ee et et e et et et e e e e et st ee e e e et et se et eee et st et ete s et aee st st esese et st euesesn et seeseee st sesaeneneas 46
PAYMENT CERTIFICATES, CURRENCY OF PAYMENTS AND ADVANCE PAYMENTS .....coiviviviiiereceeeeeeseeeeee s 49
COMPENSATION EVENTS ..ottt ettt ettt se e s ettt sttt st sttt st st et st sttt st s esetenstesenstesenanas 50
PRICE ADUJUSTIMENT ..ottt ettt ettt sttt ettt e e ss et ea s e et s e et s eeses st esesesses et sesasssessesasssesesnesasseennans 52
RETENTION. ...ttt ettt ettt ettt ettt ettt ettt e et s e s e st s e s e eee et et ee e s e s et s st asseese st sseaesnesesseesnessssessesanans 53
LIQUIDATED DAMAGES ......ovveeeeeeeeiet ettt ettt sttt ettt bttt sttt ettt sttt et sasas s s s snssesesssasnanas 53
PERFORMANGCE SECURITY ...ttt sttt sttt ettt sttt ettt st s ettt etetes e s s enssssessssnasnanas 53
DAYWORKS ...ttt ettt ettt e ettt e st st etes st st seete et eese et e st eaesees st et et as s s sseees et st eeesnen st eaanas 54
LIABILITY AND INSURANCE ...ttt ee sttt es s ee st s s s se st s s s sesas st eseeseses s s ssaessssasssesennans 54
COMPLETION AND TAKING OVER ....oeeeeceiecece e secesece e s sttt st ss st st ssses st st st essssssessssssssssssesenssesssans 56
FINAL ACCOUNT .ottt ettt sttt sttt et s et ets s sttt st et et st et et etet et et etesstetenesesesanas 56
TERMINATION <.ttt sttt ettt ee et a et et ae s es st et es st st et et ees st ea et aee st sseae st et esset et seeseee st seetasa e st eeenesnana 57
PAYMENT UPON TERMINATION ...ttt sttt se et st esste sttt eses st sesesesetesetesesesssesenessssassnassnanas 59
RELEASE FROM PERFORMANCE ........ocveieieieieeeieieeeeeeesecesece e ettt st ss st sssssssss st st st ssssssssssssssssssnssesenssssssens 60
CORRUPT GIFTS AND PAYMENTS OF COMMISSION ...ttt ettt e e ee sttt e 60
SETTLEMENT OF DISPUTES ...ttt ettt ettt ettt ettt n et sttt et n e s enesees s e s s ese e s s esenans 60
PRICES ..ottt ettt ettt et a ettt a sttt at ettt ea s et ea ettt eeR st et et ea st et et eaeat et et eaeaseeetenas 62
VARIATION OF CONTRACT ..vvvvtceitetet ettt ettt sesa s ssas s s sss s ass s s s s s sasssessssnas s seasasssssssesassassns 62
AASSIGNIMENT ...ttt ettt sttt s et et et et e e e e et se e e e s e e st et et eee et st et eee et st et e st st esese st st saese st et seeseee st seeseseneas 62
SUBCONTRACTS ...ttt ettt ettt ettt et et et e e et es et se et ee e et a e et et s e e e s et s et ese st e s etesesessetaseae s et seeseseenasenans 62
LIQUIDATED DAMAGES ...ttt ettt sttt ettt ettt ettt ettt sttt sasas s s s snssesesssasnanas 67
WVARRANTY <.ttt ettt ettt ettt s et e e e e e e e e e eeseeeseeesasesesesesesesesesees st seeeeaeeeeeeeseeeeeeeeeeeeeeeeeeeeeeeneesaenans 67
RESOLUTION OF DISPUTES ...ttt ettt ettt sttt ettt s ettt st n st n et esesee e se s s ese e s s esenans 67
LANGUAGE AND LAW ...ttt sttt sttt sttt ettt et sesasas s as s snssesesssssananas 68
WWVAIVER <.ttt ettt ettt et s ettt a ettt st sttt sae s st et eae st st et e st st et es et st et etene st et etese et st etene s seeretenens 68
FORCE IMIAJEURE ...ttt ettt et sttt s et et e et et e et e s et et e e s et eeeaese s anenane 68

KENYA POWER PENSION FUND TENDER DOCUMENT FOR WORKSJULY 2019



Page 39 of 103

The General Conditions of Contract fereinafter referred abbreviated as the GCC shall form part of
the Conditions of Contractin accordance with the law and KPPF's guidelines, practices, procedures
and working circumstances. The provisions in the GCC will apply unless an alternative solution or
amendment is made under other parts of the Contract including the Special Conditions of Contract.

7.1 Definitions

In this Contract, except where context otherwise requires, the following terms shall be
interpretedas indicated,;

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender.
“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as certified by the Project
Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer and the Contractor as
recorded in the Agreement Form and signed by the parties including all attachments and
appendices thereto and all documents incorporated by reference therein to execute, complete,
and maintain the Works,

“The Contractor” refers to the person or corporate body whose tender to carry out the Works has
been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by the Contractor to
the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate (DLC)” is the certificate issued by Project Manager upon
correction of defects by the Contractor.
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“The Defects Liability Period (DLP)” is the period named in the Contract Data and calculated from
the Completion Date.

“Drawings” include objects/forms with dimensions, designs and other information provided or
approved by the Project Manager for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for labour and the associated
materials and plant.

“Employer”, or the “Procuring entity” as defined in the Public Procurement Regulations (i.e. Central
or Local Government administration, Universities, Public Institutions and Corporations, etc) is the
party who employs the Contractor to carry out the Works.

“Equipment” is the Contractor's machinery and vehicles brought temporarily to the Site for the
execution of the Works.

“The Intended Completion Date” is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date may be revised only by the Project Manager
by issuing an extension of time or an acceleration order.

“J.B.C" is Joint Building Council of Kenya and its successors or assigns.

“Materials” are all supplies, including consumables, used by the Contractor for incorporation in
the Works.

“Plant” is any integral part of the Works that shall have a mechanical, electrical, chemical, or
biological function.

“Project Manager” is the person named in the Special Conditions of Contract (or any other
competent person appointed by the Employer and notified to the Contractor, to act in replacement
of the Project Manager) who is responsible for supervising the execution of the Works and
administering the Contract and shall be an “Engineer” registered under Engineers Registration Act
Cap 530.

“Site” is the area defined as such in the Appendix to Condition of Contract.

“Site Investigation Reports” are those reports that may be included in the tendering documents
which are factual and interpretative about the surface and subsurface conditions at the Site.
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“Site possession date” This is the date the site is fully or partially handed over to the
contractor.

“Specifications” means the Specifications of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

“Start Date” is the latest date when the Contractor shall commence execution of the Works. It
does not necessarily coincide with the Site possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract with the Contractor to carry
out a part of the Work in the Contract, which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed by the Contractor
which are needed for construction or installation of the Works.

“A Variation” is an instruction given by the Project Manager which varies the Works.

“The Works" are what the Contract requires the Contractor to construct, install, and turnover to
the Employer, as defined in the Special Conditions of Contract.

1.2 Interpratation
7.2.1 Ininterpreting these Conditions of Contract, singular also means plural, male also means

female or neuter, and the other way around. Headings have no significance. Words have
their normal meaning in English Language unless specifically defined. The Project
Manager will provide instructions clarifying queries about these Conditions of Contract.

7.2.2 If sectional completion is specified in the Special Conditions of Contract, reference in the
Conditions of Contract to the Works, the Completion Date and the Intended Completion Date
apply to any section of the Works (other than references to the Intended Completion Date
for the whole of the Works).

7.2.3 The following documents shall constitute the Contract documents and shall be interpreted
in the following order of priority;

(1) Agreement,
(2) Letter of Acceptance,
(3) Contractor’s Tender,
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(4) Special Conditions of Contract,
(5) Conditions of Contract,

(6) Specifications,

(7) Drawings,

(8) Bill of Quantities,

(9) Any other documents listed in the Special Conditions of Contract as forming
part of the Contract.

7.24 Immediately after the execution of the Contract, the Project Manager shall furnish both the
Employer and the Contractor with two copies each of all the Contract documents. Further,
as and when necessary the Project Manager shall furnish the Contractor [always with a
copy to the Employer] with three [3] copies of such further drawings or details or descriptive
schedules as are reasonably necessary either to explain or amplify the Contract drawings
or to enable the Contractor to carry out and complete the Works in accordance with these
Conditions

1.3 Language and Law

7.3.1 Language of the Contract and the law governing the Contract shall be English language and
the Laws of Kenya respectively unless.

1.4 Project Manager's Decisions

74.1  Except where otherwise specifically stated, the Project Manager will decide contractual
matters between the Employer and the Contractor in the role representing the Employer

1.5 Communications

75.1  Communication between parties shall be effective only when in writing. A notice shall be
effective only when it is delivered.

7.6 Subcontracting

7.6.1 The Contractor may subcontract with the approval of the Project Manager, but may not
assign the Contract without the approval of the Employer in writing. Subcontracting shall
not alter the Contractor’s obligations.

1.7 Other Contractors

7.7.1  The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities etc. as listed in the Special Conditions of Contract and also with the
Employer, as per the directions of the Project Manager. The Contractor shall also provide
facilities and services for them. The Employer may modify the said List of Other Contractors
etc., and shall notify the Contractor of any such modification.

1.8 Personnel

7.8.1 The Contractor shall employ the key personnel named in the Qualification Information, to
carry out the functions stated in the said Information or other personnel approved by the
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Project Manager. The Project Manager will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are substantially equal to or
better than those of the personnel listed in the Qualification Information. If the Project
Manager asks the Contractor to remove a person who is a member of the Contractor’s staff
or work force, stating the reasons, the Contractor shall ensure that the person leaves the
Site within seven days and has no further connection with the Work in the Contract.

7.9 Works

791

1.10
7.10.1

1.10.2

7.103

mm
1.11.1

1.12
1121

The Contractor shall construct and install the Works in accordance with the Specifications,
Schedules and Drawings. The Works may commence on the Start Date and shall be carried
out in accordance with the Program submitted by the Contractor, as updated with the
approval of the Project Manager, and complete them by the Intended Completion Date.

Safety and Temporary works
The Contractor shall be responsible for the design of temporary works. However before

erecting the same, he shall submit his designs including specifications and drawings to the
Project Manager and to any other relevant third parties for their approval. No erection of
temporary works shall be done until such approvals are obtained.

The Project Manager's approval shall not alter the Contractor’s responsibility for design of
the Temporary works and all drawings prepared by the Contractor for the execution of the
temporary or permanent Works, shall be subject to prior approval by the Project Manager
before they can be used.

The Contractor shall be responsible for the safety of all activities on the Site.

Work program

The Contractor shall, within the period stated in the Special conditions of contract, submit
for the approval of the Project Manager, a programme of Works in such form and detail as
the project manager shall reasonably prescribe. Should actual progress not match the
programme, the Contractor shall amend the programme accordingly and submit the
revisions to the Project manager. In the event that a Contractor fails to submit or amend a
programme within a reasonable time after being so instructed by the Project manager, the
Employer may withhold half of the amount due to the Contractor in subsequent payment
certificates until the default is rectified. Neither Submission of the programme by the
contractor nor its approval by the Project Manager shall in any way relieve the contractor
from any of his duties and obligations under the contract.

Possession of Site and commencement of works

Within the period stated in the Special conditions of contract, the Employer, or the project
manager on his behalf, shall give possession of site to the Contractor and such access as
may be necessary to enable the Contractor to commence and proceed with the Works in
accordance with the contract.
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On or before the date for commencement stated in the Special conditions of contract, the
Contractor shall commence the execution of the Works and shall regularly and diligently
proceed with the same and complete on or before the date stated in the Special
conditions of contract as the date for practical completion or such other date as arises by
virtue of the extension of time granted under clause 7.15 of these conditions

Access to Site

The Contractor shall allow the Project Manager and any other person authorised by the

Project Manager, access to the Site and to any place where work in connection with the
Contractis being carried out or is intended to be carried out.

Instructions

The Contractor shall (subject to sub-clauses 7.63.3 and 7.63.4 of this condition) forthwith
comply with all instructions issued to him by the Architect in regard to any matter in respect
of which the Architect is expressly empowered by these conditions to issue instructions.

If within fourteen days after receipt of a written notice from the project manager requiring
compliance with an instruction the Contractor does not comply therewith, then the
Employer may employ and pay other persons to execute any work whatsoever which may
be necessary to give effect to such instructions. All costs incurred in connection with such
employment shall be recoverable from the Contractor by the Employer as a debt or may be
deducted by him from any money due or to become due to the Contractor under this
contract.

Upon receipt of what purports to be an instruction issued to him by the project manager,
the Contractor may request the project manager to specify in writing the provisions of these
conditions which empower the issue of the said instruction. The project manager shall
comply with any such request, and if the Contractor shall thereafter comply with the said
instructions, then the issue of the same shall be deemed for all the purposes of this contract
to have been empowered by these conditions.

All instructions issued by the Architect shall be in writing. Any instruction issued orally
shall be of no immediate effect, but shall be confirmed in writing by the Contractor to the
Architect within seven days. If not dissented from in writing by the Architect within seven
days from receipt of the Contractor's confirmation, the oral instruction shall take effect as
from the expiration of the latter said seven days. Provided always that;

7.14.4.1 If the Architect shall within seven days of giving such an oral instruction himself confirm

the same in writing, then the Contractor shall not be obliged to confirm as aforesaid and
the said instruction shall take effect as from the date of the Architect's confirmation.

7.14.4.2 If neither the Contractor nor the Architect shall confirm such an oral nevertheless

comply with the same, then the Architect may confirm the same in writing at any time
prior to the issue of the final certificate and the said instruction shall thereupon be
deemed to have taken effect on the date on which it was issued.
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Any instructions given directly by the Employer to the Contractor shall be of no immediate
effect but the contractor shall request the project manager for confirmation within seven
days, failing to which the Contractor shall confirm the same in writing in the same manner
as is provided for in sub-clause 7.14.4. If confirmed by the Contractor, such instructions
shall be deemed to be project manager's instructions.

7.15 Extension or Acceleration of Completion Date

1.15.1

The Project Manager shall extend the Intended Completion Date if a Compensation Event
occurs or a variation is issued which makes it impossible for completion to be achieved by
the Intended Completion Date without the Contractor taking steps to accelerate the
remaining Work, which would cause the Contractor to incur additional cost. The Project
Manager shall decide whether and by how much to extend the Intended Completion Date
within 21 days of the Contractor asking the Project Manager in writing for a decision upon
the effect of a Compensation Event or variation and submitting full supporting information.
If the Contractor has failed to give early warning of a delay or has failed to cooperate in
dealing with a delay, the delay caused by such failure shall not be considered in assessing
the new (extended) Completion Date.

7.15.2 No bonus for early completion of the Works shall be paid to the Contractor by the Employer.

7.16 Management Meetings

7.16.1

A Contract management meeting shall be held as per schedule and in any event not less
than once a month and attended by the Project Manager and the Contractor. lts business
shall be to review the plans for the remaining Work and to deal with matters raised in
accordance with the early warning procedure. The Project Manager shall record the
minutes of management meetings and provide copies of the same to those attending the
meeting and the Employer. The responsibility of the parties for actions to be taken shall be
decided by the Project Manager either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

1.17 Early Warning

1.17.1

1.117.2

The Contractor shall warn the Project Manager at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the work, increase
the Contract Price or delay the execution of the Works. The Project Manager may require
the Contractor to provide an estimate of the expected effect of the future event or
circumstance on the Contract Price and Completion Date. The estimate shall be provided
by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering
proposals on how the effect of such an event or circumstance can be avoided or reduced
by anyone involved in the Work and in carrying out any resulting instructions of the Project
Manager.
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7.18 Defects

7.18.1

1.18.2

7.183

The Project Manager shall inspect the Contractor’s work and notify the Contractor of any
defects that are found. Such inspection shall not affect the Contractor’s responsibilities.
The Project Manager may instruct the Contractor to search for a defect and to uncover and
test any Work that the Project Manager considers may have a defect. Should the defect
be found, the cost of uncovering and making good shall be borne by the Contractor,
However, if there is no defect found, the cost of uncovering and making good shall be
treated as a variation and added to the Contract Price.

The Project Manager shall give notice to the Contractor of any defects before the end of
the Defects Liability Period, which begins at Completion, and is defined in the Special
Conditions of Contract. The Defects Liability Period shall be extended for as long as defects
remain to be corrected.

Every time notice of a defect is given, the Contractor shall correct the notified defect within
the length of time specified by the Project Manager’s notice. If the Contractor has not
corrected a defect within the time specified in the Project Manager's notice, the Project
Manager will assess the cost of having the defect corrected by other parties and such cost
shall be treated as a variation and be deducted from the Contract Price.

7.19 Bills Of Quantities

7.19.1

1.19.2

1.193

The Bills of Quantities shall contain items for the construction, installation, testing and
commissioning of the Work to be done by the Contractor. The Contractor will be paid for
the quantity of the Work done at the rate in the Bills of Quantities for each item.

If the final quantity of the Work done differs from the quantity in the Bills of Quantities for
the particular item by more than 20 percent and provided the change does not exceed 25
percent of the Initial Contract price, the Employer shall adjust the rate to allow for the
change.

If requested by the Project Manager, the Contractor shall provide the Project Manager with
a detailed cost breakdown of any rate in the Bills of Quantities.

7.20 Variations

1.20.1
1.20.2

All variations shall be included in updated programs produced by the Contractor.

The term 'variation' as used in these conditions shall mean the alteration or modification
of the design, quality or quantity of the Works as shown upon the contract drawings and
described by or referred to in the contract bills and specifications and includes:

7.20.2.1 The addition, omission or substitution of any item of work.

1.20.2.2 The alteration of the kind or standard of any of the materials or goods to be
used in the Works.
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71.20.23 The removal from the site of any work, materials, or goods brought upon
the Works by the Contractor for the purposes of the Works other than
work, materials, or goods which are not in accordance with the contract.

71.20.2.4 The issue of instructions by the project manager in regard to the
expenditure of prime cost and provisional sums included in the contract
bills and of prime cost sums which arise as a result of instructions issued
in regard to the expenditure of provisional sums.
The Project manager may issue instructions requiring a variation and he may sanction in
writing any variation made by the Contractor otherwise than pursuant to an instruction of
the project manager. No variation required by the project manager or subsequently
sanctioned by him shall vitiate this contract, provided that no such instructions shall
substantially change the scope or object of the contract without the consent of the
Employer and the Contractor.

If the net value of all variations should equal 10% of the builders work, the project
manager shall not issue any further instructions requiring a variation for additional work
without the consent of the Employer and the Contractor.

All instructions for variations shall be copied to the Employer.

All variations required by the project manager or subsequently sanctioned by himin
writing and all work executed by the Contractor for which provisional sums are included
in the contract bills (other than work for which a tender made under nominated
subcontractors, of these conditions has been accepted) shall be assessed by project
manager who shall give to the Contractor an opportunity of being present at the time of
such assessment and of taking such notes and measurements as the Contractor may
require.

The valuation of variations and of work executed by the Contractor for which a provisional
sum is included in the contract bills (other than work for which a tender has been
accepted as aforesaid) unless otherwise agreed, shall be made in accordance with the
following rules:

7.20.7.1 The prices in the contract bills shall determine the valuation of work of
similar character executed under similar conditions as work priced
therein.

1.20.7.2 The said prices, where work is not of a similar character or executed

under similar conditions as aforesaid, shall be the basis of prices for the
same so far as may be reasonable, failing which a fair valuation thereof
shall be made.

1.20.7.3 Where work cannot properly be measured and valued, the Contractor
shall be allowed day work rates on the prices prevailing when such work is
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carried out (unless otherwise provided in the contract bills). The day-work

rates will be;
7.20.7.3.1 Rates, if any, inserted by the Contractor in the contract bills orin a
schedule of rates, or
1.20.7.3.2 When no such rates have been inserted, at rates to be agreed
between the project manager and the Contractor.
71.20.7.3.3 Vouchers specifying the time daily spent upon the work (and if

required by the project manager, the workmen's names) the
equipment and the materials used shall be delivered for verification
to the Quantity Surveyor not later than the end of the week
following that in which the work was executed.
1.20.7.4 The prices in the contract bills shall determine the valuation of items
omitted. Provided that if omissions substantially vary the conditions under
which any remaining items of work are carried out, the prices for such
remaining items shall be valued as set out in sub-clause 7.20.7.2.

Effect shall be given to the measurement and valuation of variations under sub-clause
7.20.7 of this condition in interim certificates and by adjustment of the contract price.
Effect shall also be given to the measurement and valuation of work for which a
provisional sum is included in the contract bills under the said sub-clause in interim
certificates and by adjustment of the contract price in accordance with the conditions of
contract.

If upon written application being made by the Contractor, the project manager is of the
opinion that a variation or the execution by the Contractor of work for which a provisional
sum is included in the contract bills (other than work for which a tender made under
clause 7.39 of these conditions has been accepted) has involved the Contractor in direct
loss and or expense for which he would not be reimbursed by payment in respect of a
valuation made in accordance with the rules contained in sub-clause 30.6 of this condition
and if the said application is made with supporting details within thirty days of the loss or
expense having been incurred, the Quantity Surveyor shall assess the amount of such
loss or expense. Any amount so assessed from time to time shall be added to the contract
price, and if an interim certificate is issued after the date of assessment the said amount
shall be added to the amount which would otherwise be stated as due in such certificate.

7.20.10 Should any part of the Works be omitted from the contract and that partis carried out by

others, the Contractor shall be entitled to reimbursement of the profit he would have made
had he carried out the omitted part. Such loss of profit shall be assessed by the project
manager and if an interim certificate is issued after the date of assessment, the said
amount shall be added to the amount which would otherwise be stated as due in such a
certificate.
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7.20.11 No instructions for variations shall be issued after the practical completion certificate is
issued without the consent of the Contractor.

720.12 Where a variation is necessitated by the default or breach of the contract by the
Contractor, any additional cost attributable to such a variation shall be borne by the
Contractor.

7.20.13 Except as expressly stated in the contract, the project manager shall have no authority to
alter or amend the terms and conditions of the contract or to relieve the Contractor of any
of his obligations under the contract.

7.20.14 Where the project manager, with the consent of the Employer and the Contractor, issues
instructions requiring a variation beyond the limit provided in sub-clause 7.20.4, the
Employer may require an additional performance bond over and above that provided
under clause 7.26. The Contractor shall be reimbursed for the provision of the additional
bond pro-rata to the amount priced for the bond in the contract.

7.20.15 The project manager shall not issue an instruction requiring a variation for additional work
exceeding 0.1% of the contract price without the prior approval of the Employer unless
otherwise communicated by the Employer to the project manager and to the Contractor.

7.21 Payment Certificates, Currency of Payments and Advance Payments
7.21.1 The Contractor shall submit to the Project Manager monthly applications for payment giving

sufficient details of the Work done and materials on Site and the amounts which the
Contractor considers himself to be entitled to. The Project Manager shall check the monthly
application and certify the amount to be paid to the Contractor within 14 days. The value of
Work executed and payable shall be determined by the Project Manager.

7.21.2 The value of Work executed shall comprise the value of the quantities of the items in the
Bills of Quantities completed; materials delivered on Site, variations and compensation
events. Such materials shall become the property of the Employer once the Employer has
paid the Contractor for their value. Thereafter, they shall not be removed from Site without
the Project Manager's instructions except for use upon the Works.

7.21.3 Payments shall be adjusted for deductions for retention. The Employer shall pay the
Contractor the amounts certified by the Project Manager within 30 days of the date of issue
of each certificate. The Employer shall not pay interest on late payments.

7.21.4 ltems of the Works for which no rate or price has been entered in will not be paid for by the
Employer and shall be deemed covered by other rates and prices in the Contract, unless
evaluated in accordance to variation clause 7.20

7.21.5 The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor shall
be made in Kenya Shillings or agreed prior to the execution of the Contract Agreement and
indicated therein.

7.21.6 Inthe eventthat an advance paymentis granted, the following shall apply:-
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On signature of the Contract, the Contractor shall at his request, and without furnishing
proof of expenditure, be entitled to an advance of not more than 10% (ten percent) of
the original amount of the Contract. The advance shall not be subject to retention
money.

No advance payment may be made before the Contractor has submitted proof of the
establishment of deposit or a directly liable guarantee satisfactory to the Employer in
the amount of the advance payment. The guarantee shall be in the same currency as
the advance.

Reimbursement of the lump sum advance shall be made by deductions from the Interim
payments and where applicable from the balance owing to the Contractor.
Reimbursement shall begin when the amount of the sums due under the Contract
reaches 20% of the original amount of the Contract. It shall have been completed by
the time 80% of this amount is reached.

The amount to be repaid by way of successive deductions shall be calculated by means
of the formula:

R= A(x'—x")
1. 80-20
R= the amount to be reimbursed
A= the amount of the advance which has been granted
X'= the amount of proposed cumulative payments as a percentage of the original

amount of the Contract.This figure will exceed 20% but not exceed 80%.

X"= the amount of the previous cumulative payments as a percentage of the original amount of
the Contract. This figure will be below 80%but not less than 20%.

With each reimbursement, the counterpart of the directly liable guarantee may be
reduced accordingly.

7.22 Compensation Events

(a)

(b)

(c)

The following issues shall constitute Compensation Events:

The Employer does not give access to a part of the Site by the Site Possession Date
stated in the Appendix to Conditions of Contract.

The Employer modifies the List of Other Contractors, etc., in a way that affects the Work
of the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings, specifications or
instructions required for execution of the Works on time.
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(d) The Project Manager instructs the Contractor to uncover or to carry out additional tests
upon the Work, which is then found to have no defects.

(e) The Project Manager unreasonably does not approve a subcontract to be let.

(f) Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of the Letter of Acceptance from the information issued to
tenderers (including the Site investigation reports), from information available publicly
and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an unforeseen condition,
caused by the Employer or additional work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the Employer does not work within the
dates and other constraints stated in the Contract, and they cause delay or extra cost
to the Contractor.

(i) The effects on the Contractor of any of the Employer’s risks.
() The Project Manager unreasonably delays issuing a Certificate of Completion.

(k) Other compensation events described in the Contract or determined by the Project
Manager shall apply.

If a compensation event would cause additional cost or would prevent the Work being
completed before the Intended Completion Date, the Contract Price shall be increased
and/orthe Intended Completion Date shall be extended. The Employer shall decide whether
and by how much the Contract Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation event upon the
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price
based on the Project Manager’'s own forecast. The Project Manager will assume that the
Contractor will react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor not having given early warning or not
having co-operated with the Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the
Special Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his intention to make a
claim within thirty days after the event giving rise to the claim has first arisen. The claim
shall be submitted within thirty days thereafter. Provided always that should the event
giving rise to the claim of continuing effect, the Contractor shall submit an interim claim
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within the said thirty days and a final claim within thirty days of the end of the event giving
rise to the claim.

7.23 Price Adjustment

1.23.1

1.23.2

1.23.3

1234

The Employer shall adjust the Contract Price if taxes, duties and other levies are changed
between the date 30 days before the submission of tenders for the Contract and the date of
Completion. The adjustment shall be the change in the amount of tax payable by the
Contractor.

The Contract Price shall be deemed to be based on exchange rates current at the date of
tender submission in calculating the cost to the Contractor of materials to be specifically
imported (by express provisions in the Contract Bills of Quantities or Specifications) for
permanent incorporation in the Works. Unless otherwise stated in the Contract, if at any
time during the period of the Contract exchange rates shall be varied and this shall affect
the cost to the Contractor of such materials, then the Project Manager shall assess the net
difference in the cost of such materials. Any amount from time to time so assessed shall
be added to or deducted from the Contract Price by the Employer, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been
calculated inthe manner set out below and in sub-clauses 25.4 and 25.5 and shall be subject
to adjustment in the events specified thereunder;

(i.) The prices contained in the Contract Bills of Quantities shall be deemed to be based
upon the rates of wages and other emoluments and expenses as determined by the
Joint Building Council of Kenya (J.B.C.) and set out in the schedule of basic rates issued
30 days before the date for submission of tenders. A copy of the schedule used by the
Contractor in his pricing shall be attached in the Special Conditions of Contract.

(ii.) Upon J.B.C. determining that any of the said rates of wages or other emoluments and
expenses are increased or decreased, then the Contract Price shall be increased or
decreased by the amount assessed by the Project Manager based upon the difference,
expressed as a percentage, between the rate set out in the schedule of basic rates
issued 30 days before the date for submission of tenders and the rate published by the
J.B.C. and applied to the quantum of labour incorporated within the amount of Work
remaining to be executed at the date of publication of such increase or decrease.

(iii.)No adjustment shall be made in respect of changes in the rates of wages and other
emoluments and expenses which occur after the date of Completion except during such
other period as may be granted as an extension of time under clause 17.0 of these
Conditions.

The prices contained in the Contract Bills of Quantities shall be deemed to be based upon
the basic prices of materials to be permanently incorporated in the Works as determined
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by the J.B.C. and set out in the schedule of basic rates issued 30 days before the date for
submission of tenders. A copy of the schedule used by the Contractor in his pricing shall be
attached in the Special Conditions of Contract.

7.23.5 Upon the J.B.C. determining that any of the said basic prices are increased or decreased
then the Contract Price shall be increased or decreased by the amount to be assessed by
the Project Manager based upon the difference between the price set out in the schedule
of basic rates issued 30 days before the date for submission of tenders and the rate
published by the J.B.C. and applied to the quantum of the relevant materials which have not
been taken into accountin arriving at the amount of any interim certificate under clause 23
of these Conditions issued before the date of publication of such increase or decrease.

7.23.6 No adjustment shall be made inrespect of changes in basic prices of materials which occur
after the date for Completion except during such other period as may be granted as an
extension of time under clause 17.0 of these Conditions.

1.23.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any materials
included in the schedule of basic rates.

1.24 Retention

7.24.1 The Employer shall retain from each payment due to the Contractor the proportion stated in
the Special Conditions of Contract until Completion of the whole of the Works. On
Completion of the whole of the Works, half the total amount retained shall be repaid to the
Contractor and the remaining half when the Defects Liability Period has passed and the
Project Manager has certified that all defects notified to the Contractor before the end of
this period have been corrected.

1.25 Liquidated Damages

7.25.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the
Special Conditions of Contract for each day that the actual Completion Date is later than
the Intended Completion Date. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not alter the
Contractor’s liabilities.

1.25.2 If the Intended Completion Date is extended after liquidated damages have been paid, the
Project Manager shall correct any overpayment of liquidated damages by the Contractor
by adjusting the next payment certificate. There shall be no interest paid on the
overpayment.

7.26 Performance Security

7.26.1 The Performance Security shall be provided to the Employer no later than the date specified
in the Letter of Acceptance and shall be issued in an amount and form and by a commercial
bank licensed by the Central Bank of Kenya, and denominated in Kenya Shillings. The
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Performance Security shall be valid until a date sixty (60) days beyond the Defects Liability
Period.

7.26.2 The Performance Security shall be either one or a combination of the following:

1.26.3

1.26.4

1.26.5

(a) an original Bank Guarantee that is strictly in the form and content as prescribed in the
Performance Security Form (Bank Guarantee) in the Tender Document.

(b) For Local bidders, Standby Letters of Credit (LC). All costs, expenses and charges levied
by all banks party to the LC shall be prepaid/borne bythe Tenderer. The LC must contain
all the mandatory conditions of payment to KPPF as prescribed in the Tender Security
(Letters of Credit) provided in the Tender Document.

(c) For Foreign bidders, Standby Letters of Credit (LC) confirmed by a bank in Kenya. All
costs, expenses and charges levied by all banks party to the LC including confirmation
charges shall be prepaid / borne by the Tenderer. The LC must contain all the mandatory
conditions of payment to KPPF as prescribed in the Tender Security (Letters of Credit)
provided in the Tender Document.

The successful Tenderer shall furnish a Performance Security being the sum of ten percent
(10%) of the contract value.

KPPF shall seek authentication of the Performance Security from the issuing bank. It is the
responsibility of the successful Tenderer to sensitize its issuing bank on the need to
respond directly and expeditiously to queries from KPPF. The period for response shall not
exceed five (5) days from the date of KPPF's query. Should there be no conclusive response
by the Bank within this period, such successful Tenderer's Performance Security may be
deemed as invalid.

Failure of the successful Tenderer to furnish an authentic Performance Security, the award
shall be annulled and the Tender Security forfeited, in which event KPPF may notify the next
lowest evaluated Tenderer that its Tender has been accepted.

1.27 Dayworks

1.21.1

1212

1.21.3

If applicable, the Dayworks rates in the Contractor's tender shall be used for small
additional amounts of Work only when the Project Manager has given written instructions
in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on Forms approved
by the Project Manager. Each completed form shall be verified and signed by the Project
Manager within two days of the Work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

7.28 Liability and Insurance

1.28.1

From the Start Date until the Defects Correction Certificate has been issued, the following
are the Employer’s risks:
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(a) The risk of personal injury, death or loss of or damage to property (excluding the Works,
Plant, Materials and Equipment), which are due to;

i.  use or occupation of the Site by the Works or for the purpose of the Works, which
is the unavoidable result of the Works, or

ii. negligence, breach of statutory duty or interference with any legal right by the
Employer or by any person employed by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is
due to a fault of the Employer or in Employer’s design, or due to war or radioactive
contamination directly affecting the place where the Works are being executed.

From the Completion Date until the Defects Correction Certificate has been issued, the risk

of loss of or damage to the Works, Plant, and Materials is the Employer’s risk except loss

or damage due to;

(a) a defect which existed on or before the Completion Date.

(b) aneventoccurring before the Completion Date, which was not itself the Employer’s risk

(c) the activities of the Contractor on the Site after the Completion Date.which are
Contractor’s risks.

From the Start Date until the Defects Correction Certificate has been issued, the risks of
personal injury, death and loss of or damage to property (including, without limitation, the
Works, Plant, Materials, and Equipment) which are not Employer’s risk are Contractor’s
risks.

The Contractor shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, inthe amounts
stated in the Special Conditions of Contract for the following events;

(a) loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract, and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Project
Manager for the Project Manager’s approval before the Start Date. All suchinsurance shall
provide for compensation required to rectify the loss or damage incurred.

Ifthe Contractor does not provide any of the policies and certificates required, the Employer
may affect the insurance which the Contractor should have provided and recover the
premiums from payments otherwise due to the Contractor or, if no payment is due, the
payment of the premiums shall be a debt due.
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Alterations to the terms of an insurance shall not be made without the approval of the
Project Manager. Both parties shall comply with any conditions of insurance policies.

7.29 Completion and taking over

1.29.1

1.29.2

1.293

1294

1.29.5

1.29.6

When in the opinion of the Contractor the whole of the Works are practically complete, he
shall give a notice in writing to the project manager to that effect. The notice shall be
accompanied by an undertaking to complete any outstanding work within a reasonable time
or within such time as the Architect may direct.

Within fourteen days of the issue of such notice, the project manager shall inspect the
Works and if in his opinion the Works are practically complete, he shall issue the certificate
of practical completion, and the defects liability period shall be deemed to commence on
the date of issue of the said certificate. If the Works are not practically complete, he shall
specify in writing to the Contractor the work which in his opinion requires to be completed
before the certificate can be issued.

The Contractor shall retain possession of the site of the Works up to and including the date
of issue of the certificate of practical completion.

Upon the Employer taking possession of the whole or any part of the Works, (hereinafter
referred to as the relevant part), the relevant part of the Works taken over shall be at the
sole risk of the Employer in every respect as from the date of such taking over.

Should the employer take over the whole or any part of the Works before the issue of a
certificate of practical completion, practical completion shall be deemed to have taken
place on the date of taking over of the whole or any part of the Works

Any defects, shrinkages or other faults which shall appear within the defects liability period
stated in the appendix to these conditions and which are due to materials or workmanship
not being in accordance with the contract shall be specified by the architect in a schedule
of defects which he shall deliver to the Contractor not later than thirty days after the expiry
of the said defects liability period. Within a reasonable time after receipt of such schedule,
the defects, shrinkages and other faults therein specified shall be rectified by the
contractor and (unless the project manager shall otherwise instruct,) entirely at his own
cost.

7.30 Final Account

1.30.1

The Contractor shall issue the Project Manager with a detailed account of the total amount
thatthe Contractor considers payable to him by the Employer under the Contract before the
end of the Defects Liability Period. The Project Manager shall issue a Defects Liability
Certificate and certify any final payment that is due to the Contractor within 30 days of
receiving the Contractor’s account if it is correct and complete. If it is not, the Project
Manager shall issue within 30 days a schedule that states the scope of the corrections or
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additions that are necessary. If the final account is still unsatisfactory after it has been
resubmitted, the Project Manager shall decide on the amount payable to the Contractor
and issue a Payment Certificate. The Employer shall pay the Contractor the amount due in

the Final Certificate within 60 days.
7.31 Suspension of works

1.31.1  Suspension of works by Project Manager, the project manager may issue instructions to
postpone the carrying out of any works included in this contract. The project manager may

issue instructions to suspend carrying out of any work included in this contract, if;

7.31.1.1:- the contractor fails to comply with project manager instruction requiring the
dismissal from the works of any person employed thereon, or

1.31.1.2:- There arises any matters of urgency involving the safety or protection of
persons or property, or

71.31.1.3:- The Contractor fails to comply with the contract provisions to insure the
Works, or

1.31.1.4:- The Contractor fails to comply with an Architect's instruction in regard to

the removal from the site of any work, materials or goods which are not in

accordance with the contract, or

1.31.1.5:- The Contractor assigns the contract or sub-lets the whole of the Works

without the written consent of the Employer.

1.31.2 Except for suspension under sub-clause 7.31.1.2, all other instructions to suspend shall be

accompanied by a seven days notice.
7.31.3 Instructions for postponement or suspension shall be copied to the Employer

71.31.4 The suspension shall not take effect if the matter occasioning the notice is rectified within
the period of the notice. Such suspension shall cease immediately the matter occasioning

the notice is rectified.

7.31.5 Should the Works be suspended under this clause, the Contractor shall be liable for all

expenses arising there from.

1.31.6 Suspension of Works by the contractor, the contractor may suspend the carrying of

works, if

7.31.6.1:- He has not received a payment certificate which he applied for in
accordance with the contract and the default continues for thirty days after
expiry

1.31.6.2:- He has not received payment within the period for honoring certificates

provided in these conditions and the default continues for thirty days after

expiry of the stated period, or
7.31.6.3:- The Contractor notifies the Architect that it has become impossible to
impracticable to procure goods and materials for the Works for reason
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beyond the Contractor's control and the project manager has not given
appropriate instructions in accordance with this contract

1.31.6.4:- The Delay occurs in the nomination or re-nomination of a sub-contractor or
supplier which delay materially affects the progress of the Works, or

1.31.6.4:- The Delay occurs in the appointment of a replacement Architect, Quantity
Surveyor or Engineer which delay materially affects progress of the works

1.31.7 Where the Contractor intends to suspend the carrying out of the Works, he shall give the
Employer a seven days notice in writing to that effect, with a copy to the project manager.

7.31.8 The Contractor shall not suspend the carrying out of the Works if the matter occasioning
the notice is rectified within the period of the notice. Such suspensions shall cease
immediately the matter occasioning the notice is rectified.

7.31.9 During the period of suspension either under clause 7.31.1.0 or herein the Contractor shall
properly protect and secure the Works to the reasonable satisfaction of the Architect.

7.32 Termination of contract
1.32.1 KPPF may, without prejudice to any other remedy for breach of contract, by written notice

sent to the Contractor, terminate this contractin whole orin part due to any of the following:

al ifthe Contractor fails to perform any or all of the services within the period(s)
specified in the contract or within any extension thereof granted by KPPF.

b) if the Contractor fails to perform any other obligation(s) under the contract.
c) if the Contractor, in the judgment of KPPF has engaged in corrupt or
fraudulent practices in competing for or in executing the contract.

ad) by an act of force majeure.

e) if the Contractor becomes insolvent or bankrupt

7 ifthe Contractor has a receiving order issued against it, compounds with its
creditors, or an order is made for its winding up (except for the purposes of its
amalgamation or reconstruction), or a receiver is appointed over its or any part of
its undertaking or assets, or if the Contractor suffers any other analogous action in
consequence of debt.

g/ if the Contractor abandons or repudiates the Contract.

1.32.2 Inthe eventthat KPPF terminates the contractin whole or in part, it may procure, upon such
terms and in such manner as it deems appropriate, services similar to those undelivered or
not rendered, and the Contractor shall be liable to KPPF for any excess costs for such
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similar services and or any other loss PROVIDED that the Contractor shall not be so liable
where the termination is for convenience of KPPF.

The Parties may terminate the Contract by reason of an act of force majeure as provided
for in the contract.

The Contract may automatically terminate by reason of an act of force majeure as provided
for in the Contract.

7.33 Payment Upon Termination

1.33.1

1332

1.33.3

1334

1.33.5

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the Work done and
materials ordered and delivered to Site up to the date of the issue of the certificate.
Additional liquidated damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be a debt payable by the
Contractor.

If the Contract is terminated for the Employer’s convenience or because of a fundamental
breach of Contract by the Employer, the Project Manager shall issue a certificate for the
value of the Work done, materials ordered, the reasonable cost of removal of equipment,
repatriation of the Contractor's personnel employed solely on the works, and the
Contractor’s costs of protecting and securing the works.

The Employer may employ and pay other persons to carry out and complete the Works and
to rectify any defects and may enter upon the Works and use all materials on the Site, plant,
equipment and temporary works.

The Contractor shall, during the execution or after the completion of the Works under this
clause remove from the Site as and when required, within such reasonable time as the
Project Manager may in writing specify, any temporary buildings, plant, machinery,
appliances, goods or materials belonging to or hired by him, and in default the Employer
may (without being responsible for any loss or damage) remove and sell any such property
of the Contractor, holding the proceeds less all costs incurred to the credit of the
Contractor.

Until after completion of the Works under this clause the Employer shall not be bound by
any other provision of this Contract to make any payment to the Contractor, but upon such
completion as aforesaid and the verification within a reasonable time of the accounts
therefore the Project Manager shall certify the amount of expenses properly incurred by
the Employer and, if such amount added to the money paid to the Contractor before such
determination exceeds the total amount which would have been payable on due completion
in accordance with this Contract the difference shall be a debt payable to the Employer by
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the Contractor; and if the said amount added to the said money be less than the said total
amount, the difference shall be a debt payable by the Employer to the Contractor.

1.34 Release from Performance

7.34.1 |If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of either the Employer or the Contractor, the Project Manager shall certify that
the Contract has been frustrated. The Contractor shall make the Site safe and stop Work
as quickly as possible after receiving this certificate and shall be paid for all Work carried
out before receiving it.

1.35 Corrupt gifts and payments of commission
The Contractor shall not;

(a) Offer or give or agree to give to any person in the service of the Employer any gift or
consideration of any kind as an inducement or reward for doing or forbearing to do or
for having done or forborne to do any actin relation to the obtaining or execution of this
or any other Contract for the Employer or for showing or forbearing to show favour or
disfavour to any person in relation to this or any other contract for the Employer.

(b) Enter into this or any other contract with the Employer in connection with which
commission has been paid or agreed to be paid by him or on his behalf or to his
knowledge, unless before the Contract is made particulars of any such commission and
of the terms and conditions of any agreement for the payment thereof have been
disclosed in writing to the Employer.

(c) Any breach of this Condition by the Contractor or by anyone employed by him or acting
on his behalf (whether with or without the knowledge of the Contractor) shall be an
offence under the provisions of the Public Procurement and Asset Disposal Act 2015
and Regulations 2006; Anti-Corruption and Economic Crimes Act 2003; Public Finance
Management Act Cap 412.
1.36 Settlement Of Disputes
7.36.1 In case any dispute or difference shall arise between the Employer or the Project Manager
on his behalf and the Contractor, either during the progress or after the completion or
termination of the Works, such dispute shall be notified in writing by either party to the other
with a request to submit it to arbitration and to concur in the appointment of an Arbitrator
within thirty days of the notice. The dispute shall be referred to the arbitration and final
decision of a person to be agreed between the parties. Failing agreement to concur in the
appointment of an Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice
Chairman of any of the following professional institutions;
(a) Architectural Association of Kenya

(b) Institute of Quantity Surveyors of Kenya
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(c) Association of Consulting Engineers of Kenya
(d) Chartered Institute of Arbitrators (Kenya Branch)

(e) Institution of Engineers of Kenya

Onthe request of the applying party. The institution written to first by the aggrieved party shall take
precedence over all other institutions.

1.36.2

1.36.3

1.36.4

1.36.5

1.36.6

1.36.7

The arbitration may be on the construction of this Contract or on any matter or thing of
whatsoever nature arising thereunder or in connection therewith, including any matter or
thing left by this Contract to the discretion of the Project Manager, or the withholding by
the Project Manager of any certificate to which the Contractor may claim to be entitled to
or the measurement and valuation referred to in clause 23.0 of these conditions, or the
rights and liabilities of the parties subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any dispute or difference
where notice of a dispute or difference has not been given by the applying party within
ninety days of the occurrence or discovery of the matter or issue giving rise to the dispute.
Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or
difference shall not commence unless an attempt has in the first instance been made by
the parties to settle such dispute or difference amicably with or without the assistance of
third parties. Proof of such attempt shall be required.
Notwithstanding anything stated herein the following matters may be referred to arbitration
before the practical completion of the Works or abandonment of the Works or termination
of the Contract by either party:

i.  The appointment of a replacement Project Manager upon the said person ceasing

to act.

ii.  Whether or not the issue of an instruction by the Project Manager is empowered by
these Conditions.

iii.  Whether or not a certificate has been improperly withheldor is not in accordance
with these Conditions.

iv.  Anydispute or difference arising in respect of war risks or war damage.

All other matters shall only be referred to arbitration after the completion or alleged
completion of the Works or termination or alleged termination of the Contract, unless the
Employer and the Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct
such measurements, computations, tests or valuations as may in his opinion be desirable
in order to determine the rights of the parties and assess and award any sums which ought
to have been the subject of or included in any certificate.
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71.36.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open
up, review and revise any certificate, opinion, decision, requirement or notice and to
determine all matters in dispute which shall be submitted to him in the same manner as if
no such certificate, opinion, decision requirement or notice had been given.

7.36.9 The award of such Arbitrator shall be final and binding upon the parties.

137 Prices

7.37.1 Subject to clause 7.14 herein below, prices charged by the Contractor for services
performed under the contract shall be fixed for the period of the contract with no variations.

1.37.2 A price that is derived by a pre-disclosed incorporation or usage of an internationally
accepted standard formula shall not be deemed to be a price variation within the meaning
of this clause.

7.38 Variation of Contract
KPPF and the Supplier may vary the contract only in accordance with the following: -
al the quantity variation of services shall not exceed twenty percent (20%) of the

original contract quantity.

b) The cumulative value variation shall not exceed twenty five percent (25%) of the
original contract value.

c) the quantity variation must be executed within the period of the contract.

7.39 Assignment
The Contractor shall not assign in whole or in part its obligations to perform under this

contract, except with KPPF’s prior written consent.

7.40 Nominated Subcontractors

7.40.1 The following provisions shall apply where prime cost sums are included in the contract
bills or arise as a result of Architect's instructions given in regard to the expenditure of
provisional sums in respect of persons to be nominated by the project manager to supply
and fix or install materials or goods or to carry out work.

7.40.2 Such sums shall be expended in favor of such persons as the project manager shall
instruct, with the consent of the Employer, and all specialists or others who are nominated
by the Architect are hereby declared to be sub-contractors employed by the Contractor,
and are referred to in these conditions as 'nominated sub-contractors'

7.40.3 The project manager shall not nominate any person as a sub-contractor against whom the
Contractor shall make reasonable objection.

7.40.4 The nominated sub-contractor shall carry out and complete the sub-contract works in
every respect to the reasonable satisfaction of the Contractor and of the project manager
and in conformity with all the reasonable directions and requirements of the Contractor
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7.405 The Contractor and the nominated sub-contractor shall enter into a sub-contract
agreement which provides (inter alia):-

7.40.5.1:- That the nominated sub-contractor shall observe, perform and comply with all the
provisions of this contract on the part of the Contractor to be observed, performed
and complied with (other than clause 13.0 of these conditions, if applicable) so far
as they relate and apply to the sub-contract works or to any, portion of the same.

7.40.5.2:- That the nominated sub-contractor shall indemnify the Contractor against the
same liabilities in respect of the sub-contract works as those for which the
Contractor is liable to indemnify the Employer under this contract

7.40.5.3:- That the nominated sub-contractor shall indemnify the Contractor against claims
in respect of any negligence, omission or default of such subcontractor, his
servants or agents or any misuse by him or them of any scaffolding or other
equipment, and shall insure himself against any such claims and produce the
policy or policies and receipts in respect of premiums paid as and when required
by either the project manager or the Contractor.

7.40.5.4:- The sub-contract works shall be completed within the period or (where they are to
be completed in sections) periods therein specified.

7.40.5.5:- That the Contractor shall not without the written consent of the Architect, grant
any extension of time for the completion of the sub-contract works or any section
thereof, and that the Contractor shall inform the Architect of any representation
made by the nominated sub-contractor as to the cause of any delay in the
progress or completion of the sub-contract works or any section thereof

7.40.5.6:- That if the nominated sub-contractor shall fail to complete the sub-contract works
or(where the sub-contract works are to be completed in sections) any section
thereof, within the period therein specified or within any extended time granted by
the Contractor with the written consent of the project manager and the project
manager certifies in writing to the Contractor that the same ought \reasonably so
to have been completed, the nominated sub-contractor shall or allow to the
Contractor either a sum calculated at the rate therein agreed as liquidated
damages for the period during which the said works or any section thereof, as the
case may be, shall so remain or have remained incomplete or where no such rate
is therein agreed), a sum equivalent to any loss or damage suffered or incurred by
the Contractor and caused by the failure of the nominated sub-contractor as
aforesaid.

7.40.5.7:- That payment in respect of any work, materials or goods comprised in the sub-
contract shall be made within fourteen days after receipt by the Contractor of the
sum to which the Contractor shall be entitled by virtue of the Architect's
certificates issued under clause7.21 of these conditions which states as due an
amount calculated by including the total value of such work, materials or goods,
and shall when due be subject to retention by the Contractor of the sums stated in
sub-clause 7.40.5.8 of this condition.

7.40.5.8:- That the Contractor shall retain from the sum directed by the Project manager as
having been included in the calculation of the amount stated as due in any
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certificate issued under clause 7.21 of these conditions in respect of the total
value of work, materials or goods executed or supplied by the nominated
subcontractor the percentage of such value named in the appendix to these
conditions as percentage of certified value retained up to a total amount not
exceeding a sum which bears the same ratio to the sub-contract price as the
unreduced sum named in the appendix to these conditions as the limit of retention
fund bears to the contract price.

7.40.5.9:- That the Contractor's interest in any sums so retained (by whomsoever held)-shall

be fiduciary as trustee for the nominated sub-contractor (but without obligation to
invest), and that the nominated sub-contractor's beneficial interest in such sums
shall be subject only to the right of the Contractor to have recourse thereto from
time to time for payment of any amount which he is entitled under the sub-contract
to deduct from any sum due or to become due to the nominated sub-contractor;
and that if and when such sums or any part thereof are released to the nominated
sub-contractor, they shall be paid in full.

7.40.5.10:-That the Employer, the Architect, Quantity Surveyor, Engineers and other agents

of the Employer, shall have a right of access to the workshops and other places of
the nominated sub-contractor where work is being prepared as provided for in
clause 19.0 of these conditions.

The Architect shall direct the Contractor as to the total value of the work, materials or goods
executed or supplied by a nominated sub-contractor included in the calculation of the
amount stated as due in any certificate issued under clause 7.21 of these conditions and
shall forthwith inform the nominated sub-contractor in writing of the amount of the said
total value. The sum representing such total value shall be paid by the Contractor within
fourteen days after receipt by the Contractor of the sum to which the Contractor shall be
entitled by virtue of the certificate less only.

7.40.6.1:- Any retention money which the Contractor may be entitled to deduct

under the terms of the sub-contract, and

7.40.6.2:- Any sum to which the Contractor may be entitled in respect of delay in

the completion of the sub-contract works or any section thereof, and
7.40.6.3:- Amounts already paid under previous certificates.

Before issuing any certificate under clause 7.21 of these conditions, the Architect may
request the Contractor to furnish to him reasonable proof that all amounts included in the
calculation of the amounts stated as due in previous certificates in respect of the total value
of the work, materials or goods executed or supplied by any nominated subcontractor have
been duly paid and if the Contractor fails to comply with any such request the project
manager shall issue a certificate to that effect and thereupon the Employer may himself pay
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such amounts to any nominated sub-contractor concerned and deduct the same from any
money due or to become due to the Contractor.

The Contractor shall not grant to any nominated sub-contractor any extension of the period
within which the sub-contract works, or (where the sub-contract works are to be
completed in sections) any section thereof is to be completed without the written consent
of the project manager. Provided always that the Contractor shall inform the Architect of
any representations made by the nominated sub-contractor as to the cause of any delay in
the progress or completion of the subcontract works or of any section thereof. The consent
of the Architect shall not be unreasonably withheld. Any extension of time granted under
this clause shall be copied to the Employer.

If any nominated sub-contractor fails to complete the sub-contract works or (where the sub
contract works are to be completed in sections) any section thereof within the period
specified in the subcontract or within any extended time granted by the Contractor with the
written consent of the project manager, then if the same ought reasonably so to have been
completed, the Architect shall certify in writing accordingly. Immediately upon issue, the
Architect shall send a copy of any such certificate to the nominated sub-contractor and to
the Employer

7.40.10 If the project manager desires to secure final payment to any nominated sub-contractor

before final payment is due to the Contractor, and if such sub-contractor has satisfactorily
indemnified the Contractor against any latent defects, then the project manager may in an
interim certificate include an amount to cover the said final payment, and the Contractor
shall pay to such nominated subcontractor the amount so certified within fourteen days of
receipt of the payment. Upon such final payment, the amount named in the appendix to
these conditions as limit of retention fund shall be reduced by the sum which bears the
same ratio to the said amount as does such sub-contractor's subcontract price to the
contract price, and save for latent defects, the Contractor shall be discharged from all
liability for the work, materials or goods executed or supplied by such subcontractor under
the sub-contract to which the payment relates.

7.40.11 Where the Contractor in the ordinary course of his business directly carries out works for

which prime cost sums are included in the contract bills and where he has so informed the
project managers’, the Contractor shall be permitted to tender for the same or any of them
but without prejudice to the Employer's right to reject the lowest or any tender.

7.40.12 Where a prime cost sum arises under project managers’ instructions issued under sub-

clause 7.20, of these conditions, it shall be deemed for the purposes of this sub-clause to
have been included in the contract bills.

7.40.13 It shall be a condition of any tender accepted under sub-clause 31.11 that clause 30.0 of

these conditions shall apply in respect of the items of work included in the tender as if the
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reference therein to the contract drawings, specifications and the contract bills were
references to the equivalent documents included in or referred to in the tender.

7.40.14 Where the terms of a contract between the Contractor and a nominated sub-contractor so
require or the project manager shall so authorize in writing, the Contractor shall make
advance payment to the subcontractor before delivery of the materials or goods, and the
Contractor shall be allowed simple interest for the period of such advance payment
calculated at the commercial bank lending rate in force at the time of the advance until the
value of the said materials or goods is included in a certificate in accordance with clause
1.21.

7.40.15 If a nominated sub-contractor terminates the sub-contract or the Contractor terminate the
subcontract on the advice of the project manager, the project manager shall make a further
nomination of a subcontractor as may be necessary to carry out and complete the work left
incomplete by the subcontractor whose employment has been terminated Any additional
costs arising there from shall be borne by the Employer. Notwithstanding the above, the
project manager may instruct, with the consent of the Contractor, then the incomplete work
shall be executed by the Contractor and such instruction shall be deemed to be a variation
to the contract.

7.40.16 Provided that where a nominated sub-contractor terminates the sub-contract as a result of
a default by the Contractor, or the Contractor terminates the sub-contract without the
written advice of the project manager, the Contractor shall be liable to the Employer to any
additional costs arising there from.

7.40.17 Where a nominated sub-contract provides a defects liability period which extend beyond
the Contractor's defects liability period, the Contractor's obligations and liabilities in
connection with the defects of the nominated sub-contract shall nevertheless terminate at
the end of the Contractor's defects liability period. The remaining portion of the nominated
sub-contractor's defects liability period shall be subject to a direct agreement between the
Employer and the nominated sub-contractor and shall not form part of this agreement

7.40.18 Where a sub-contractor is required to give a guarantee or warranty relating to the
subcontract works such guarantee or warranty shall be assigned by the sub-contractor to
the Employer prior to the issue of the final certificate

7.40.19 The employment of a nominated sub-contractor under these conditions shall terminate
forthwith upon the termination (for any reason) of the Contractor's employment under the
contract

7.40.20 Neither the existence nor the exercise of the foregoing powers nor anything else contained
in these conditions shall render the Employer in any way liable to any nominated sub-
contractor.
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7.40.21 In the event that an award is given and the contract is sub-contracted, the responsibility

and onus over the contract shall rest on the Contractor who was awarded.

741 Liquidated Damages

Notwithstanding and without prejudice to any other provisions of the contract, if the
Contractor fails to perform any or all of the services within the period specified in the
contract, KPPF shall, without prejudice to its other remedies under the contract, deduct
from the contract prices, liquidated damages sum equivalent to 0.5% of the contract price
per week of delay of the delayed due services up to a maximum of ten percent (10%) of the
contract price of the delayed due services.

7142 Warranty

1.42.1

1.42.2

1423

1424

1425

Where applicable, the Contractor warrants that the Services provided under the contract
are of the highest quality or current specification and incorporate all recent improvements
unless provided otherwise in the contract. The Contractor further warrants that any
materials/ equipment provided under this contract shall have no defect arising from
manufacture, materials or workmanship or from any act or omission of the Contractor that
may develop under normal use of the materials/ equipment provided under the conditions
obtaining in Kenya.

This warranty will remain valid for the period indicated in the special conditions of contract
after the goods, or any portion thereof as the case may be, have been delivered to the final
destination indicated in the contract.

KPPF shall promptly notify the Contractor in writing of any claims arising under this
Warranty.

Upon receipt of such a notice, the Contractor shall, with all reasonable speed, remedy the
defective services without cost to KPPF.

If the Contractor having been notified, fails to remedy the defect(s) within a reasonable
period, KPPF may proceed to take such remedial action as may be necessary, at the
Contractor’s risk and expense and without prejudice to any other rights which KPPF may
have against the Contractor under the contract.

7.43 Resolution of Disputes

1431

1432

KPPF and the Contractor may make every effort to resolve amicably by direct informal
negotiation any disagreement or dispute arising between them under or in connection with
the contract.

If, after thirty (30) days from the commencement of such informal negotiations both parties
have been unable to resolve amicably a contract dispute, either party may resort to
resolution before a recognized local forum for the resolution of disputes.

KENYA POWER PENSION FUND TENDER DOCUMENT FOR WORKSJULY 2019



Page 68 of 103

7.44 Language and Law

The language of the contract and the law governing the contract shall be the English
language and the laws of Kenya respectively unless otherwise stated.

7.45 Waiver

Any omission or failure by KPPF to exercise any of its rights or enforce any of the penalties
arising from the obligations imposed on the Contractor shall in no way, manner or otherwise
howsoever, alter, amend, prejudice, vary, waive or be deemed to alter, amend, prejudice,
vary, waive or otherwise whatsoever any of KPPF's powers and rights as expressly
provided in and as regards this contract.

7.46 Force Majeure

1.46.1

1.46.2

1.46.3

1.46.4

Force majeure means any circumstances beyond the control of the parties, including but
not limited to:
al war and other hostilities (whether war be declared or not), invasion, act of
foreign enemies, mobilization, requisition or embargo;

b) lonizing radiation or contamination by radio-activity from any nuclear fuel or
from any nuclear waste from the combustion of nuclear fuel, radioactive toxic
explosives or other hazardous properties of any explosive nuclear assembly or
nuclear components thereof;

c) rebellion, revolution, insurrection, military or usurped power & civil war;

d) riot, commotion or disorder except where solely restricted to employee’s
servants or agents of the parties;

e) un-navigable storm or tempest at sea.

Notwithstanding the provisions of the contract, neither party shall be considered to be in
default or in breach of its obligations under the Contract to the extent that performance of
such obligations is prevented by any circumstances of force majeure which arise after the
contractis entered into by the parties.

If either party considers that any circumstances of force majeure are occurring or have
occurred which may affect performance of its obligations it shall promptly notify the other
party and provide reasonable proof of such circumstances.

Upon the occurrence of any circumstances of force majeure, the Contractor shall
endeavour to continue to perform its obligations under the contract so far as is reasonably
practicable. The Contractor shall notify KPPF of the steps it proposes to take including any
reasonable alternative means for performance, which is not prevented by force majeure.
The Contractor shall not take any such steps unless directed so to do by KPPF.
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7.46.5 If the Contractor incurs additional costs in complying with KPPF's directions under sub
clause 7.23.4, then notwithstanding the provisions of the contract, the amount thereof shall
be agreed upon with KPPF and added to the contract price.

7.46.6 If circumstances of force majeure have occurred and shall continue for a period of twenty-
one (21) days then, notwithstanding that the Contractor may by reason thereof have been
granted an extension of time for performance of the contract, either party shall be entitled
to serve upon the other seven (7) days’ notice to terminate the contract. If at the expiry of
the period of twenty-eight (28) days, force majeure shall still continue, the contract shall
terminate.
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SECTION VIIl — SPECIAL CONDITIONS OF CONTRACT

The Special Conditions of Contract fereinafter abbreviated as SCCshall form part of the Conditions
of Contract. They are made in accordance with the law and KPPF's guidelines, practices,
procedures and working circumstances. They shall amend, add to and vary the GCC. The clauses

in this section need not therefore, be completed but must be completed by KPPF if any changes to

the General Conditions of Contract (GCC) provisions are deemed necessary. Whenever there is a
conflict between the GCC and SCC, the provisions of the SCC shall prevail over those in the GCC.

CONDITIONS OF CONTRACT CLAUSE REQUIREMENT(S)

Notice to Employer Employer's address;
The Kenya Power Pension Fund,
Stima Plaza Annex,
Kolobot Road, Parklands,
P.0 Box 1548 — 00600,
Nairobi, Kenya

The Name and identification number of the | Section| | SUPPLY, INSTALLATION AND

contract COMMISSIONING OF DATA CENTRE,
UNIFIED COMMUNICATION
NETWORK, AUDIO VISUAL, VIDEO
CONFERENCING, QUEUE
MANAGEMENT SYSTEM TENDER
NUMBER KPPF/PROC/2-A/03/19

The work consist of Section IV | Attached find description of works and

location — Section IV

Start Date

To be decided by employer

The number of days within which the
contractor shall submit a revised program
for the Works after delivery of the Letter of
Acceptance

14 days

The Site Possession Date

To be decided after award

Minimum amount of Third Party Insurance

KShs. 5,000,000.00 per occurrence,
with the number of occurrences
unlimited

Defects Liability Period

6 (Six months)
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The period between program updates (In 14 days

days)

The proportion of paymentto be retained (in 10%

Percent)

The Price Adjustment Clause (Shall/shall Shall not apply

not apply)

The liquidated damages for the whole of the 0.5% of the project cost
works in Kshs (per week)

Maximum Limit of liquidated damages 10% of Contract Value
Performance Security (as a percentage of 10% of Contract Value

the Contract Price)

Completion Period for the works (in weeks) As per Accepted tender

The rate of exchange for calculation of Not applicable in this tender.
foreign currency payments

Advance payment (Shall/Shall not be Not applicable in this tender.
granted)

Percentage of Retention (of the Interim 5% of interim Payment Certificate.
Payment Certificate)

Minimum amount of interim certificates Kshs. 10,000,000.00

Time (in days) after which payment is to be 30 days

made after Interim Payment Certificate

signed by Project Manager and date of

receipt of Invoice.

Time after which payment to be made after 30 days

Final Payment Certificate signed by Project

Manager and date of receipt of Invoice.
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SECTION IX - STANDARD FORMS

(i) Form of Tender

(ii) Confidential Business Questionnaire
(iii)  Tender Security Form (Bank Guarantee)
(iv)  Tender Security Form (Letter of Credit)

(v) Tender Security Form (Sacco Society, Micro Finance, Enterprise Fund)

(vi)  Declaration Form

(vii)  Letter of notification of award

(viii)  Letter of notification of regret

(ix) Contract Agreement Form

(x) Performance Security Form (Bank Guarantee)
(xi) Letter of Acceptance

(xii)  Site Visit Form

(xiii)  Litigation Form
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SECTION X - TENDER FORM

To:

Date:
Tender No.

The Kenya Power Pension Fund,

Stima Plaza Annex,
Kolobot Road, Parklands,
P.0 Box 1548 — 00600,

Nairobi, Kenya.

Ladies and Gentlemen,

4.*

Having read, examined and understood the Tender Document including all Addenda, the
receipt of which is hereby duly acknowledged, we, the undersigned Tenderer, offer
construction services of (the latter two where applicable)
.............................................. finsert works description) in accordance and
conformity with the said tender document for the sum of ................... (total tender
amount inclusive of all taxes in words and figures)or such sums as may be ascertained in
accordance with the Price Schedule attached herewith and made part of this Tender.

We undertake, if our Tender is accepted, to deliver, install and commission the goods in
accordance with the delivery schedule specified in the Description of works schedule.

If our Tender is accepted, we will obtain the performance security of a licensed commercial
bank in Kenya in a sum equivalent to ten percent (10%) of the contract price for the due
performance of the contract, in the form(s) prescribed by The Kenya Power & Lighting
Company Limited.

We agree to abide by this Tender for a period of.............. days (Tenderer please indicate
validity of your tender) from the date fixed for tender opening as per the Tender Document,
and it shall remain binding upon us and may be accepted at any time before the expiration
of that period.
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5. This Tender, together with your written acceptance thereof and your notification of award,
shall not constitute a contract, between us. The contract shall be formed between us when
both parties duly sign the written contract.

6. We understand that you are not bound to accept any Tender you may receive.

Yours sincerely,

Name of Tenderer

Signature of duly authorised person signing the Tender

Name and Designation of duly authorised person signing the Tender

Stamp or Seal of Tenderer

*NOTES:
1. KPPF requires a validity period of at least One hundred and twenty (120) days.
2. This form must be duly signed, stamped and/or sealed.
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SECTION XI - CONFIDENTIAL BUSINESS QUESTIONNAIRE FORM

All Tenderers are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or
2 (c), whichever applies to your type of business. You are advised that itis a serious offence to give
false information on this form.

Part 1 - General

BUSINESS NAM . e

Location of business premises.........ccovviiiiiiiii e

PlotNo. .....covveiinn . Street/Road ......oovvviii e,

Postal Address ......coovvvvvviiiiiiinn, PostalCode .......ccovvvvvenn.. ..

Nature of YoUr BUSINESS ... e

Registration Certificate NO............oooeiiiii e

Maximum value of business which you can handle at any time Kshs.............

Name of your Bankers ................ccooeieinnn. Branch... ..................

*Names of Tenderer’s contact person(s) .............coveviinininnnns
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Designation of the Tenderer’'s contact person(s) ...........c.cocevevviiiiininnnn..

Part 2 (a) Sole Proprietor
Yourname infull ...
Nationality ..............cooeeeentts Country of origin ...........oooiiiiiiiin. .

*CItiZenShip details. . ...

Part 2 (b) Partnership
Give details of partners as follows: -

Names Nationality *Citizenship Details Shares

Part 2 (c) Registered Company

Private or PUBIIC ...
State the nominal and issued capital of company-

Nominal Kshs..........cooooiiiiii

Issued  Kshs......oooiiiiiiii

Give details of all directors as follows

Name Nationality *Citizenship Details Shares
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Designation of the duly authorized person.............cccoooiiiiiiiiiiiiiienens

Signature of the duly authorized person.................cocooiiiiie. ..

*NOTESTO THE TENDERERS ON THE QUESTIONNAIRE

a. [Itis compulsory to Attach Copy of CR12 with the confidential business questionnaire form

b. The address and contact person of the Tenderer provided above shall at all times be used
for purposes of this tender.

c. If a Kenyan citizen, please indicate under “Citizenship Details” whether by birth,
naturalization or registration. The details on this Form are essential and compulsory for all
Tenderers. Failure to provide all the information requested shall lead to the Tenderer's
disqualification.

d. For foreign Tenderers please give the details of nominal and issued share capital in the
currency of the country of origin of the Tenderer.
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SECTION XII A - TENDER SECURITY FORM — (BANK GUARANTEE)
(To Be Submitted on Bank’s Letterhead) Date:

To:

The Kenya Power Pension Fund,
Stima Plaza Annex,

Kolobot Road, Parklands,

P.0 Box 1548 — 00600,

Nairobi, Kenya.

WHEREAS ... (name of the Tenderen (hereinafter called “the
Tenderer”)has submitted its Tender dated ......... for the supply, installation and commissioning
Of e (please insert KPPF tender no. and name) (hereinafter called “the
Tender”);

KNOW ALL PEOPLE by these presents that WE.................ooiiiiiiiiin of
.................................. having our registered office at......................... fhereinafter called

“the Bank”), are bound unto The Kenya Power and Lighting Company Limited (/ereinafter called
“KPPF” which expression shall where the context so admits include its successors-in-title and
assigns) inthe sumof ... for which payment, well and truly to be
made to the said KPPF, the Bank binds itself, its successors, and assignees by these presents.

We undertake to pay you, upon your first written demand declaring the Tenderer to be in breach of
the tender requirements and without cavil or argument, the entire sum of this guarantee being
......................... (amount of guarantee) as aforesaid, without you needing to prove or to show
grounds or reasons for your demand or the sum specified therein.

This tender guarantee will remain in force up to and including thirty (30) days after the period of
tender validity, and any demand in respect thereof should reach the Bank not later than the date
below.

This guarantee is valid until the ........dayof........................... 20......

EITHER
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SEALED with the )
COMMON SEAL )

of the said BANK

BANK SEAL

in the presence of :-

and in the presence of:-

~_— ~— — i o~ o~ ~— o~ ~— o~

OR

SIGNED by the DULY AUTHORISED
REPRESENTATIVE(S)/ ATTORNEY(S) of
the BANK

Name(s) and Designation of duly authorised representative(s)/ attorney(s) of the Bank

Signature(s) of the duly authorised person(s)

NOTES TO TENDERERS AND BANKS

A Please note that no material additions, deletions or alterations regarding the contents of
this Form shall be made to the Tender Security to be furnished by the Tenderer. If any are made,
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the Tender Security shall not be accepted and shall be rejected by KPPF. For the avoidance of
doubt, such rejection will be treated as non-submission ofthe Tender Security where such Security
/s required in the tender.

2 It is the responsibility of the Tenderer to sensitize its issuing bank on the need to respond
directly and expeditiously to queries from KPPF. The period for response shall not exceed three (3)
days from the date of KPPF's query. Should there be no conclusive response by the Bank within
this period, such Tenderer's Tender Security shall be deemed as invalid and the bid rejected.

3 The issuing bank should address its response or communication regarding the bond to
KPPF at the following e-mail address — “tenders@ kppf.co.ke”

The Tender validity period is One hundred and twenty (120) days as set out in the Invitation to
Tender (at Section | of the Tender document) or as otherwise may be extended by KPPF. Therefore
the Tender Security must at all times be valid for at least 30 days beyond the tender validity period.

KENYA POWER PENSION FUND TENDER DOCUMENT FOR WORKSJULY 2019



Page 81 of 103

SECTION XII B - TENDER SECURITY FORM (SACCO SOCIETY, DEPOSIT TAKING MICRO FINANCE
INSTITUTIONS, WOMEN ENTERPRISE FUND & YOUTH ENTERPRISE FUND)

(To Be Submitted On Institutions Letterhead) Date:

To:

The Kenya Power Pension Fund,
Stima Plaza Annex,

Kolobot Road, Parklands,

P.0 Box 1548 — 00600,

Nairobi, Kenya.

WHEREAS...................o (hereinafter called “the Contractor”) has undertaken, in
pursuance of your Tender Number.................... (reference number of the Tender)and its Tender
dated .................. (insert Contractor’s date of Tender taken from the Tender Form)to supply

............... (description of the Works) (hereinafter called “the Contract);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with an Institution’s guarantee by an acceptable Institution for the sum specified therein as
security for compliance of the Contractor’'s performance obligations in accordance with the
Contract;

AND WHEREAS we have agreed to give the Contractor a Guarantee;

THEREFORE WE HEREBY AFFIRM that we are Guarantors and responsible to you, on behalf of the
Contractor,uptoatotalof......................... (amount of the guarantee in words and figures) and
we undertake to pay you, upon your first written demand declaring the Contractor to be in default
under the Contract and without cavil or argument, any sum or sums within the limits of

(amount of guarantee) as aforesaid, without you needing to prove or to show grounds or reasons
for your demand or the sum specified therein.

This guarantee is valid until the ............ dayof......ooooiiiiiiinns. 20....
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EITHER
SEALED with the )
COMMON SEAL )

of the said INSTITUTION )

INSTITUTION SEAL

in the presence of :-

and in the presence of:-

—~— ~— ~— ~— ~— o~ ~— ~—  ~—

OR

SIGNED by the DULY AUTHORISED
REPRESENTATIVE(S)/ ATTORNEY(S) of
the INSTITUTION

Name(s) and Designation of duly authorised representative(s)/ attorney(s) of the Institution.

Signature(s) of the duly authorised person(s)

NOTES TO SUPPLIERS AND INSTITUTIONS
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1. Please note that no material additions, deletions or alterations regarding the contents of
this Form shall be made to the Tender Security to be furnished by the Tenderer. If any are made,
the Tender Security shall not be accepted and shall be rejected by KPPF. For the avoidance of
doubt, such rejection will be treated as non-submission ofthe Tender Security where such Security
/s required in the tender.

2 It is the responsibility of the Tenderer to sensitize its issuing institution on the need to
respond directly and expeditiously to queries from KPPF. The period for response shall not exceed
three (3) days from the date of KPPF's query. Should there be no conclusive response by the
institution within this period, such Tenderer’s Tender Security shall be deemed as invalid and the
bid rejected.

3 The issuing institution should address its response or communication regarding the Tender
Security to KPPF at the following e-mail address — “tenders@ kppf.co.ke”

The Tender validity period is One hundred and twenty (120) days as set out in the Invitation to
Tender (at Section | of the Tender document) or as otherwise may be extended by KPPF. Therefore
the Tender Security must at all times be valid for at least 30 days beyond the tender validity period.
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SECTION XIII - DECLARATION FORM
Date

To:
The Kenya Power Pension Fund,
P.0 Box 1548 — 00600,

Stima Plaza Annex, Kolobot Road, Parklands,

Nairobi,
KENYA.
Ladies and Gentlemen,

The Tenderer i.e. (full name and complete physical and postal address)

declare the following: -

a) That I/ We have not been debarred from participating in public procurement by anybody,
institution or person.

b) That I/ We have not been involved in and will not be involved in corrupt and fraudulent
practices regarding public procurement anywhere.

c) That I/We or any director of the firm or company is not a person within the meaning of
paragraph 3.2 of ITT (Eligible Tenderers) of the Instruction to Tenderers.

d) That I/ We are not insolvent, in receivership, bankrupt or in the process of being wound up
and is not the subject of legal proceedings relating to the foregoing.

e) That I/We do hereby confirm that all the information given in this tender is accurate, factual
and true to the best of our knowledge.

Yours sincerely,

Name of Tenderer

Signature of duly authorised person signing the Tender

Name and Designation of duly authorised person signing the Tender

Stamp or Seal of Tenderer
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SECTION XIV—-DRAFT LETTER OF NOTIFICATION OF AWARD
To:
(Name and full address of the Successful Tenderer) ............

Dear Sirs/ Madams,

RE: NOTIFICATION OF AWARD OF TENDER NO. ...............

We refer to your Tender dated..................... and are pleased to inform you that following
evaluation, your Tender has been accepted as follows: -

This notification does not constitute a contract. The formal Contract Agreement, which is enclosed
herewith shall be entered into upon expiry of fourteen (14) days from the date hereof pursuant to
the provisions of the Public Procurement and Asset Disposal Act, 2015 (or as may be amended from
time to time or replaced).

Kindly sign, and seal the Contract Agreement. Further, initial and stamp on all pages of the
documents forming the Contract that are forwarded to you with this letter. Thereafter return the
signed and sealed Contract together with the documents to us within fourteen (14) days of the date
hereof for our further action.

We take this opportunity to remind you to again note and strictly comply with the provisions as
regards the Tender Security, Signing of Contract and Performance Security as stated in the
Instructions to Tenderers.

We look forward to a cordial and mutually beneficial business relationship.

Yours faithfully,
FOR: THE KENYA POWER PENSION FUND

CEO & TRUST SECRETARY

Enclosures
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SECTION XV — DRAFT LETTER OF NOTIFICATION OF REGRET
To: (Name and full address of the Unsuccessful Tenderer) ............

Date:

Dear Sirs/ Madams,

RE: ~ NOTIFICATION OF REGRET IN RESPECT OF TENDER NO. ............

Pursuant to the provision under section 87(3) of the public procurement and asset disposal Act 2015
to notify you that following evaluation, your Tender is unsuccessful. It is therefore not accepted.
The brief reasons are as follows: -

he successful bidder was

However, this notification does not reduce the validity period of your Tender Security. In this
regard, we request you to relook at the provisions regarding the Tender Security, Signing of
Contract and Performance Security as stated in the Instructions to Tenderers.

You may collect the tender security from our offices only after expiry of twenty-five (25) days from
the date hereof

It is expected that by that time KPPF and the successful bidder will have entered into a contract
pursuant to the Public Procurement and Asset Disposal Act, 2015 (or as may be amended from time
to time or replaced). When collecting the Security, you will be required to produce the original or
certified copy of this letter.

We thank you for the interest shown in participating in this tender and wish you well in all your
future endeavours.

Yours faithfully,
FOR: THE KENYA POWER PENSION FUND

CEO & TRUST SECRETARY
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SECTION XVI - CONTRACT AGREEMENT FORM

THIS AGREEMENT made this......... dayof..ccceevnininenann.n. 20.... BETWEEN THE KENYA POWER
& LIGHTING COMPANY LIMITED STAFF RETIREMENT BENEFITS SCHEME, a retirement benefits
fund licensed by Retirement Benefits Authority situated at Stima Plaza Annex, Kolobot Road,
Parklands, Nairobi in the Republic of Kenya and of Post Office Box Number 1548-00600, Nairobi in
the Republic aforesaid (hereinafter referred to as the "KPPF”) of the one part,

AND

...................................... (Contractor’s full name and principal place of business) a duly
registered entity according to the laws of....... (state country) and of Post Office Box
Number/Physical Address ................... (full address physical and postal of Contractor)in the

Republic aforesaid, (hereinafter referred to as the “Contractor” of the other part;

WHEREAS KPPF invited tenders for certain services, that is to say for Provision of
.......................................................... under Tender Number..........c.coviviiiiiin cone
AND WHEREAS KPPF has accepted the Tender by the Contractor for the services in the sum of
........................ include any payable taxes, duties and insurance where applicable e.g. Value
Added Tax)(hereinafter called “the Contract Price”).

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: -

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract and the Tender Document.

2. Unless the context or express provision otherwise requires: -

a) reference to “this Agreement” includes its recitals, any schedules and documents
mentioned hereunder and any reference to this Agreement or to any other
document includes a reference to the other document as varied supplemented and
or replaced in any manner from time to time.

b) any reference to any Act shall include any statutory extension, amendment,
modification, re-amendment or replacement of such Act and any rule, regulation or
order made thereunder.

c) words importing the masculine gender only, include the feminine gender
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or (as the case may be) the neutral gender.

d) words importing the singular number only include the plural number and
vice-versa and where there are two or more persons included in the expression the
“Contractor” the covenants, agreements obligations expressed to be made or
performed by the Contractor shall be deemed to be made or performed by such
persons jointly and severally.

e) where there are two or more persons included in the expression the “Contractor”
any act default or omission by the Contractor shall be deemed to be an act default
or omission by any one or more of such persons.

3. In consideration of the payment to be made by KPPF to the Contractor as hereinbefore
mentioned, the Contractor hereby covenants with KPPF to perform and provide the services and
remedy any defects thereon in conformity in all respects with the provisions of the Contract.

4, KPPF hereby covenants to pay the Contractor in consideration of the proper performance
and provision of the services and the remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

5. The following documents shall constitute the Contract between KPPF and the Contractor and
each shall be read and construed as an integral part of the Contract: -

this Contract Agreement

o o

the Special Conditions of Contract as per the Tender Document

(]

the General Conditions of Contract as per the Tender Document

o

the priced bill of quantities submitted by the Contractor and agreed upon with KPPF.

e. the Specifications as per KPPF's Tender Document

f. the Drawings
g. KPPF's Notification of Award dated............
h. the Tender Form signed by the Contractor

the Declaration Form signed by the Contractor/ successful Tenderer
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6. In the event of any ambiguity or conflict between the contract documents listed above, the
order of precedence shall be the order in which the contract documents are listed in 5 above
except where otherwise mutually agreed in writing.

1. The Commencement Date shall be the working day immediately following the fulfilment of
all the following: -

a) Execution of this Contract Agreement by KPPF and the Contractor.
b) Issuance of the Performance Bond by the Contractor and confirmation of its
authenticity by KPPF.
c) Issuance of the Official Order by KPPF to the Contractor.
8. The period of contract validity shall begin from the Commencement date and end sixty (60)
days after the last date of the agreed performance schedule.

Provided that the expiry period of the Warranty shall be as prescribed and further provided that the
Warranty shall survive the expiry of the contract.

9. It shall be the responsibility of the Contractor to ensure that its Performance Security is
valid at all times during the period of contract validity and further is in the full amount as contracted.

10. Any amendment, change, addition, deletion or variation howsoever to this Contract shall
only be valid and effective where expressed in writing and signed by both parties.

11. No failure or delay to exercise any power, right or remedy by KPPF shall operate as a waiver
of that right, power or remedy and no single or partial exercise of any other right, power or remedy.

12. Notwithstanding proper completion of performance or parts thereof, all the provisions of
this Contract shall continue in full force and effect to the extent that any of them remain to be
implemented or performed unless otherwise expressly agreed upon by both parties.

13. Any notice required to be given in writing to any Party herein shall be deemed to have been
sufficiently served, if where delivered personally, one day after such delivery; notices by electronic
mail and facsimile shall be deemed to be served one day after the date of such transmission and
delivery respectively, notices sent by post shall be deemed served seven (7) days after posting by
registered post (and proof of posting shall be proof of service), notices sent by courier shall be
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deemed served two (2) days after such receipt by the courier service for Local Suppliers and five
(5) days for Foreign Suppliers.

14. For the purposes of Notices, the address of KPPF shall be CEO & Trust Secretary, Kenya
Power Pension Fund Offices, Ground Floor, Stima Plaza Annex, Kolobot Road, Post Office Box
Number 1548-00600, Nairobi, Kenya. The address for the Contractor shall be the Contractor’s
address as stated by it in the Confidential Business Questionnaire provided in the Tender
Document.

IN WITNESS, whereof the parties hereto have caused this Agreement to be executed in
accordance with the laws of Kenya the day and year first above written.

SIGNED for and on behalf
of KPPF

CEO & TRUST SECRETARY

SEALED with the COMMON SEAL
of the CONTRACTOR

in the presence of:-

DIRECTOR Affix Contractor’s Seal here

DIRECTOR'S FULL NAMES
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and in the presence of:-

DIRECTOR/ COMPANY SECRETARY

DIRECTOR/ COMPANY SECRETARY’S FULL NAMES
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SECTION XVII - PERFORMANCE SECURITY FORM (BANK GUARANTEE)

(To Be Submitted on Bank’s Letterhead) Date:

To:

The Kenya Power Pension Fund,
Stima Plaza Annex,

Kolobot Road, Parklands,

P.0 Box 1548 — 00600,

Nairobi, Kenya.

WHEREAS.................o (hereinafter called “the Supplier”) has undertaken, in
pursuance of your Tender Number................... (reference number of the Tender)and its Tender
dated .................. (insert Supplier’s date of Tender taken from the Tender Form) to supply

............... (description of the goods) (hereinafter called “the Contract);

AND WHEREAS it has been stipulated by you in the said Contract that the Supplier shall furnish you
with a bank guarantee by an acceptable bank for the sum specified therein as security for
compliance of the Supplier's performance obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Supplier a guarantee;

THEREFORE, WE HEREBY AFFIRM that we are Guarantors and responsible to you, on behalf of the
Supplier, upto atotal sumof......................... (amount of the guarantee in words and figures)
and we undertake to pay you, upon your first written demand declaring the Supplier to be in default
under the Contract and without cavil or argument, any sum or sums within the limits of

(amount of guarantee) as aforesaid, without you needing to prove or to show grounds or reasons
for your demand or the sum specified therein.

This guarantee is valid until the ............ dayof........ooiiiiiiiinns. 20....

EITHER
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SEALED with the
COMMON SEAL
of the said BANK

~ ~— ~— ~

BANK SEAL

in the presence of:-

and in the presence of: -

—~— ~— o~ — o~ o~ o~ o~ ~— o~

OR

SIGNED by the DULY AUTHORISED
REPRESENTATIVE(S)/ ATTORNEY(S) of
the BANK

Name(s) and Designation of duly authorised representative(s)/ attorney(s) of the Bank

Signature(s) of the duly authorised person(s)

NOTES TO SUPPLIERS AND BANKS
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A Please note that no material additions, deletions or alterations regarding the contents of
this Form shall be made to the Performance Security Bond (the Bond) to be furnished by the
successful Tenderer/ Supplier. If any are made, the Bond may not be accepted and shall be
rejected by KPPF. For the avoidance of doubt such rejection will be treated as non-submission of
the Bond where such Bond is required in the tender and Contract.

2 KPPF shall seek authentication of the Performance Security from the issuing bank. It is the
responsibility of the Supplier to sensitize its issuing bank on the need to respond directly and
expeditiously to queries from KPPF. The period for response shall not exceed five (5) days from the
date of KPPF's query. Should there be no conclusive response by the Bank within this period, such
Supplier’s Performance Security may be deemed as invalid and the Contract nullified.

3 The issuing Bank should address its response or communication regarding the bond to
KPPF at the following e-mail address — “tenders@ kppf.co.ke”
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SECTION XVIII - PREVIOUS EXPERIENCE WITH SIMILAR WORK

(INFORMATION TO BE PROVIDED BY THE TENDERER)

Tenderer to provide documentary proof of having done works of a similar nature for the last five
years

No. | Description Year Customer Name & Contacts | Date of | Value of
completion | contract

2016
2015
2014
2013
2012
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SECTION XIX - BILL OF QUANTITIES
In addition to the information and documentation in the Tender Document regarding the technical
aspects of this tender, all Tenderers shall comply with the following -

The objectives of the Bills of Quantities are;

a. To provide sufficient information on the quantities of Works to be performed to enable

tenders to be prepared efficiently and accurately; and

b. When a Contract has been entered into, to provide a priced Bill of Quantities for use in the

periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient
detail to distinguish between the different classes of Works, or between Works of the same nature
carried out in different locations or in other circumstances which may give rise to different
considerations of cost. Consistent with these requirements, the layout and content of the Bill of

Quantities should be as simple and brief as possible.
The Bills of Quantities should be divided generally into the following sections:
a. Preliminaries.

The preliminaries should indicate the inclusiveness of the unit prices, and should state the methods
of measurement which have been adopted in the preparation of the Bill of Quantities and which

are to be used for the measurement of any part of the Works.

The number of preliminary items to be priced by the tenderer should be limited to tangible items
such as site office and other temporary works, otherwise items such as security for the Works

which are primarily part of the Contractor’s obligations should be included in the Contractor’s rates.
b. Work Items

i. The items in the Bills of Quantities should be grouped into sections to distinguish between those
parts of the Works which by nature, location, access, timing, or any other special characteristics

may give rise to different methods of construction, or phasing of the Works, or considerations
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of cost. General items common to all parts of the Works may be grouped as a separate section

in the Bill of Quantities.

. Quantities should be computed net from the Drawings, unless directed otherwise in the

Contract, and no allowance should be made for bulking, shrinkage or waste. Quantities should

be rounded up or down where appropriate.

The following units of measurement and abbreviations are recommended for use.

Unit Abbreviation Unit Abbreviation
cubic meter M3 orcum millimeter mm

hectare ha month mon

hour h number nr

kilogram kg square meter m2 or sqm
lump sum sum square millimeter | mm2 or sq mm
meter m week wk

metric ton (1,000 |t

kg)

. The commencing surface should be identified in the description of each item for Work involving

excavation, boring or drilling, for which the commencing surface is not also the original surface.
The excavated surface should be identified in the description of each item for Work involving
excavation for which the excavated surface is not also the final surface. The depths of Work

should be measured from the commencing surface to the excavated surface, as defined.

c. Daywork Schedule

A Daywork Schedule should be included if the probability of unforeseen work, outside the items

included in the Bill of Quantities, is relatively high. To facilitate checking by the Employer of the

realism of rates quoted by the tenderers, the Daywork Schedule should normally comprise:

» alistofthe various classes of labour, and materials for which basic Daywork rates or prices
are to be inserted by the tenderer, together with a statement of the conditions under which

the Contractor will be paid for Work executed on a Daywork basis; and
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e apercentage to be entered by the tenderer against each basic Daywork Subtotal amount
for labour, materials and plant representing the Contractor’s profit, overheads, supervision

and other charges.
d. Provisional Quantities and Sums

i. Provision for quantity contingencies in any particular item or class of Work with a high
expectation of quantity overrun should be made by entering specific “Provisional
Quantities” or “Provisional Items” in the Bill of Quantities, and not by increasing the
quantities for that item or class of Work beyond those of the Work normally expected to be
required. To the extent not covered above, a general provision for physical contingencies
(quantity overruns) should be made by including a “Provisional Sum” in the Summary of the
Bill of Quantities. Similarly, a contingency allowance for possible price increases should be
provided as a “Provisional Sum” in the Summary of the Bill of Quantities. The inclusion of
such provisional sums often facilitates budgetary approval by avoiding the need to request

periodic supplementary approvals as the future need arises.

ii. Provisional sums to cover specialized works normally carried out by Nominated Sub
Contractors should be avoided and instead Bills of Quantities of the specialised Works
should be included as a section of the main Bills of Quantities to be priced by the Main
Contractor. The Main Contractor should be required to indicate the name (s) of the
specialised firms he proposes to engage to carry out the specialized Works as his approved
domestic sub-contractors. Only provisional sums to cover specialized Works by statutory

authorities should be included in the Bills of Quantities.
(e) Summary

The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried
forward, with provisional sums for Daywork, for physical (quantity) contingencies, and for price

contingencies (upward price adjustment) where applicable.

The bill of quantities is as attached;
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SECTION XX - SITE VISIT FORM

CONFIRMATION OF PRE-BID SITE VISIT

Company/Firm ..........coooiiiiiiii

Date of ViSit.....ooveeeeee

Name, position and signature of the Tenderer’s staff visiting the site.

Signature.......ooooiiiii

Tenderer's Official Stamp...................

Site Visit conducted by Kenya Power Pension Fund Authorized Officer

NOTE: Thisformisto be completed atthe time of the organized site visit/ pre bid meeting
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SECTION XXI - DETAILS OF SUBCONTRACTORS

If the Bidder wishes to sublet any portions of the Works under any heading, he must give below
details of the subcontractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the bid.

(1) Portionof Workstobesublet ... ... ... oo o o e e e e e e e e e e

Full name of Subcontractor and address of head office:

Subcontractor’s experience of similar works carried out in the last 3 years with Contractvalue:
Similar Works Contract Value

2
3

(2) Portion of WOrksSto SUDIEE: ... ... oo oo ot e e e o e e e e e e e e e

Full name of sub-contractor and address of head office:

Sub-contractor’s experience of similar works carried outin the last 3 years with contractvalue:

Similar Works Contract Value
2
3
[Signature of Bidder) (Date)
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SECTION XXII- LETTER OF ACCEPTANCE

[letter-head paper of the Employer]

To:
[name of the Contractor]
[address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated
for the execution of
[name ofthe Contract and identification number, as giveninthe Tender documents] for the Contract
Price of Kshs. [amount in figures][Kenya
Shillings (amount in words) ] in accordance with the
Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the
Contract documents.

Authorized Signature .......coiii i

Name and Title of Signatory ..o
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SECTION XXIl1- DISCLOSURE OF ANY LITIGATION ISSUES FORM
1. Statement of litigation history must be filled

* Tick against those attachments you have submitted. Additional attachments may be listed
separately on the covering letter.

Form LIT: Pending Litigation (where applicable Each Bidder or member of a JV must fill in this form)

Pendir}gL!itigation
d No pending litigation
a Pending litigation

Value of Value of
Year Matter in Dispute Pending Claim inPending Claim as a
KSH. Percentage of Net
Equivalent Worth

Yours sincerely,

Name of Tenderer

Signature of duly authorised person signing the Tender

Name and Designation of duly authorised person signing the Tender

Stamp or Seal of Tenderer
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